
DOOR TAG

1

101

1

1

101

1i

1i

M349

ACE

EXISTING DOOR

NEW DOOR

DEMO DOOR

NEW WALL

EXISTING WALL

DEMO WALL OR ITEMS
 ABOVE OR BELOW

WALL PROTECTION TAG

WALL TAG

ROOM NUMBER

REVISION TAG

EQUIPMENT TAG

TOILET ACCESSORY TAG

DEMOLITION NOTE

NEW WORK NOTE

1
A810

1

DEMO ROOM NUMBER

0

0

101

CURTAINWALL AND
WINDOW MARKER1i

INTERIOR ELEVATION
MARKER

SECTION OR WALL
SECTION NUMBER

COLUMN GRID NUMBER

EXISTING COLUMN
GRID NUMBER

1

A120
BUILDING ELEVATION
MARKER

1
A810

1
A810 DETAIL MARKER

ARCHITECTURAL SYMBOL LEGEND

1 PHASING NOTES

1.  EXECUTE WORK BY METHODS TO MINIMIZE
RAISING DUST FROM CONSTRUCTION
OPERATIONS.
2. IMMEDIATELY REPLACE A CEILING TILE

DISPLACED FOR VISUAL INSPECTIONS.

DURING CONSTRUCTION PROJECT UPON COMPLETION OF PROJECT

C
LA

SS
  I

C
LA

SS
  I

I

1.  PROVIDE ACTIVE MEANS TO PREVENT
AIRBORNE DUST FROM DISPERSING INTO

    ATMOSPHERE.
2.WATER MIST WORK SURFACES TO CONTROL
DUST WHILE CUTTING.
3.SEAL UNUSED DOORS WITH DUCT TAPE.
4.BLOCK OFF AND SEAL AIR VENTS.
5.PLACE DUST MAT AT ENTRANCE AND EXIT OF
WORK AREA.
6.REMOVE OR ISOLATE HVAC SYSTEM IN
   AREAS WHERE WORK IS BEING

PERFORMED.

1.WIPE WORK SURFACES WITH DISINFECTANT.
2.CONTAIN CONSTRUCTION WASTE BEFORE

TRANSPORT IN TIGHTLY COVERED
CONTAINERS.

3.WIPE WORK SURFACES WITH DISINFECTANT,
WET MOP AND/OR VACUUM WITH HEPA

VACUUM BEFORE LEAVING WORK AREA.
4.REMOVE ISOLATION OF HVAC.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO PROVIDE THE FOLLOWING INFECTION CONTROL PRECAUTIONS
DEPENDING UPON THE AREA CLASS DESIGNATION

C
LA

SS
  I

II
C

LA
SS

  I
V

1.REMOVE OR ISOLATE HVAC SYSTEM IN AREA
WHERE WORK IS BEING DONE TO PREVENT
CONTAMINATION OF DUCT SYSTEM.
2.COMPLETE ALL CRITICAL BARRIERS, I.E.,

SHEETROCK, PLYWOOD, PLASTIC, TO SEAL
AREA FROM NON-WORK AREA OR IMPLEMENT
CONTROL CUBE METHOD (CART WITH PLASTIC
COVERING AND SEALED  CONNECTION TO
WORK SITE WITH HEPA VACUUM FOR
VACUUMING PRIOR TO EXIT) BEFORE
CONSTRUCTION BEGINS.
3.MAINTAIN NEGATIVE AIR PRESSURE WITHIN

WORK SITE UTILIZING HEPA EQUIPPED AIR
FILTRATION UNITS.
4.CONTAIN CONSTRUCTION WASTE BEFORE

TRANSPORT IN TIGHTLY COVERED
CONTAINERS.

5.COVER TRANSPORT RECEPTACLES OR
CARTS. TAPE COVERING UNLESS SOLID LID.

1.DO NOT REMOVE BARRIERS FROM WORK AREA
UNTIL COMPLETED PROJECT IS INSPECTED BY
THE ENVIRONMENTAL HEALTH AND SAFETY AND
INFECTION CONTROL AND THOROUGHLY CLEANED
BY ENVIRONMENTAL SANITATION SECTION.
2.REMOVE BARRIER MATERIALS CAREFULLY TO
MINIMIZE SPREADING OF DIRT AND DEBRIS
ASSOCIATED WITH CONSTRUCTION.
3.VACUUM WORK AREA WITH HEPA FILTERED

VACUUMS.
4.WET MOP AREA WITH DISINFECTANT.
5.REMOVE ISOLATION OF HVAC SYSTEM IN AREAS
WHERE WORK IS BEING PERFORMED.

1.OBTAIN INFECTION CONTROL PERMIT BEFORE
CONSTRUCTION BEGINS.
2. ISOLATE HVAC SYSTEM IN AREA WHERE WORK IS
BEING DONE TO PREVENT CONTAMINATION OF
DUCT SYSTEM.
3.COMPLETE ALL CRITICAL BARRIERS OR

IMPLEMENT CONTROL CUBE METHOD BEFORE
CONSTRUCTION BEGINS.
4.MAINTAIN NEGATIVE AIR PRESSURE WITHIN

WORK SITE UTILIZING HEPA EQUIPPED AIR
FILTRATION UNITS.

5.SEAL HOLES, PIPES, CONDUITS AND PUNCTURES
APPROPRIATELY.
6.CONSTRUCT ANTEROOM AND REQUIRE ALL

PERSONNEL TO PASS THROUGH THIS ROOM SO
THEY CAN BE VACUUMED USING A HEPA VACUUM
CLEANER BEFORE LEAVING WORK SITE OR THEY
CAN WEAR CLOTH OR PAPER COVERALLS THAT
ARE REMOVED EACH TIME THEY LEAVE THE WORK
SITE.
7.ALL PERSONNEL ENTERING WORK SITE ARE

REQUIRED TO WEAR SHOE COVERS.

1.DO NOT REMOVE BARRIERS FROM WORK
AREA UNTIL COMPLETED PROJECT IS
THOROUGHLY CLEANED BY ENVIRONMENTAL
MANAGEMENT.
2.VACUUM WORK AREA WITH HEPA FILTERED
VACUUMS.
3.WET MOP AREA WITH DISINFECTANT.
4.REMOVE BARRIER MATERIALS CAREFULLY TO

MINIMIZE SPREADING OF DIRT AND DEBRIS
ASSOCIATED WITH CONSTRUCTION.
5.CONTAIN CONSTRUCTION WASTE BEFORE
TRANSPORT IN TIGHTLY COVERED
CONTAINERS.
6.COVER TRANSPORT RECEPTACLES OR

CARTS. TAPE COVERING.
7.REMOVE ISOLATION OF HVAC SYSTEM IN

AREAS WHERE WORK IS BEING
PERFORMED.

DURING CONSTRUCTION PROJECT UPON COMPLETION OF PROJECT

PATIENT RISK GROUP TABLE
GROUP 1
LOW RISK

GROUP 2
MEDIUM RISK

GROUP 3
HIGH RISK

GROUP 4
HIGHEST RISK

- ADMINISTRATIVE OFFICES
- PUBLIC CORRIDORS
- ELEVATORS
- DAY ROOMS
- CANTEEN RETAIL STORE
- VACANT WARDS OR
VACANT ICU'S ETC.

- OUTPATIENT, URGENT CARE
& PRIMARY CARE CLINICS
- LABORATORY
- CARDIOLOGY
- ECHOCARDIOGRAPHY
- ENDOSCOPY
- FOOD SERVICES
- INTERIM CARE & MEDICAL
UNITS
- NUCLEAR MEDICINE
- PHARMACY
- PHYSICAL THERAPY
- RADIOLOGY & NUCLEAR
MEDICINE
- RESPIRATORY THERAPY

- CCU
- EMERGENCY ROOM
- LABORATORY
- OUTPATIENT SURGERY
- PHARMACY
- POST ANESTHESIA CARE
UNIT
- SURGICAL UNITS

- ANY AREA CARING FOR
IMMUNICOMPROMISED
PATIENTS
- SPD STORAGE /
STERILIZATION
- INTENSIVE CARE UNITS
- TB NEGATIVE PRESSURE
ISOLATION ROOMS
-OPERATING ROOM

INFECTION CONTROL MATRIX - CLASS OF PRECAUTIONS:
CONSTRUCTION PROJECT BY PATIENT RISK

PATIENT RISK GROUP

LOW RISK GROUP 1

MEDIUM RISK GROUP 2

HIGH RISK GROUP 3

HIGHEST RISK GROUP 4

TYPE A TYPE B TYPE C TYPE D

I

I

I

II

II

II

II

III/IV

II

II

III/IV

III/IV

III/IV

IV

IV

IV

CONSTRUCTION PROJECT TYPE

NOTE: INFECTION CONTROL APPROVAL WILL BE REQUIRED WHEN THE CONSTRUCTION ACTIVITY AND RISK LEVEL
INDICATE THAT CLASS III  OR  CLASS IV  CONTROL PROCEDURES ARE NECESSARY.

Infection Control Risk Mitigation Recommendations
Matrix of Precautions for Construction and Renovation

Type of Construction / Project Activity Table

TYPE A

Inspection and Non-Invasive Activities

Includes, but is not limited to:

-Removal of ceiling tiles for visual inspection limited to 20 Ln Ft tile per 160 sq. ft. space.
-Painting (but not sanding).
-Wall covering, electrical trim work, minor plumbing, and activities which do not generate dust or require
cutting of walls or access to ceilings other than for visual inspection.
-Patching walls - not exceeding 8 sq. ft.

TYPE B

Small scale, short duration activities which create minimal dust.

Includes, but is not limited to:

-Installation of telephone and computer cabling.
-Access to chase spaces.
-Cutting of walls or ceiling where dust migration can be controlled.
-Patching walls - exceeding 8 sq. ft.

TYPE C

Work that generates a moderate to high level of dust or requires demolition or removal of any fixed building
components and assemblies or new construction.

Includes, but is not limited to:

-Sanding of walls for painting or wall covering exceeding 32 sq. ft., or vacant areas.
-Removal of floor coverings, ceiling tiles and casework.
-New wall construction
-Uncontained duct, HVAC or electrical work above ceilings.
-Major cabling activities.
-Any other project where high levels of dust are generated.

TYPE D

Major demolition and construction projects

Includes, but is not limited to:

-Activities that require consecutive work shifts
-Requires heavy demolition or removal of a complete cabling system.
-New Construction.
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Abbreviations, Legends and ICRA
Requirements

jhtjht
A000

FOR ALL WORK ON 1ST FLOOR

CONSTRUCTION TYPE: C
PATIENT RISK GROUP: MEDIUM RISK GROUP 2
CLASS OF PRECAUTION: CLASS II

FOR ALL WORK ON BASEMENT FLOOR

CONSTRUCTION TYPE: C
PATIENT RISK GROUP: LOW RISK GROUP 1
CLASS OF PRECAUTION: CLASS II

FOR ALL WORK ON 3RD FLOOR

CONSTRUCTION TYPE: C
PATIENT RISK GROUP: LOW RISK GROUP 1
CLASS OF PRECAUTION: CLASS II

FOR ALL WORK ON 2ND FLOOR

CONSTRUCTION TYPE: D
PATIENT RISK GROUP: HIGH RISK GROUP 4
CLASS OF PRECAUTION:CLASS IV

ACT
ADA
AFF
ATH
BRG
CC
CFCI

CFOI

CG
CI
CL
CLG
COL
CONC
CONT
CORR
CPT
CT
CR
DWGS
ELEC
ELEV
ETR
EWC
EXP
EXST
FEC
FIN
FO
FOF
FOS
FRL
GL
GPDW
GR
GSF
GWB
HDWR
HDW
HR
HT
L
LVT
MAT
MAX
MECH
MTG
MTL
NIC
NSF
OC
OD

ACOUSTICAL TILE
AMERICANS WITH DISABILITIES ACT
ABOVE FINISH FLOOR
ALUMINUM THRESHOLD
BRIDGING
CUBICLE CURTAIN
CONTRACTOR FURNISHED CONTRACTOR
INSTALLED
CONTRACTOR FURNISHED OWNER
INSTALLED
CORNER GUARD
CONTINUOUS INSULATION
CENTERLINE
CEILING
COLUMN
CONCRETE
CONTINUOUS
CORRIDOR
CARPET TILE
CERAMIC TILE
CHAIR RAIL
DRAWINGS
ELECTRIC(AL)
ELEVATOR
EXISTING TO REMAIN
ELECTRIC WATER COOLER
EXPOSED
EXISTING
FIRE EXTINGUISHER CABINET
FINISH(ED)
FACE OF
FACE OF FINISH
FACE OF STEEL
FIBER REINFORCED LAMINATE
GLASS TILE
GEORGIA PACIFIC DRYWALL
GROUT
GROSS SQUARE FOOTAGE
GYPSUM WALLBOARD
HARDWARE
HARDWARE
HOUR
HEIGHT
LENGTH
LUXURY VINYL TILE
CARPET MAT
MAXIMUM
MECHANICAL
MOUNTING
METAL
NOT IN CONTRACT
NET SQUARE FOOTAGE
ON CENTER
OVERFLOW DRAIN

OFCI

OFOI

PCF
PLAM
PNT
PT
PTD
R
RA
RB
RD
RF
RO
RTU
SC
SCHED
SHGC
SIM
SPMR
SS
STOR
STRUCT
SUSP.
SV
T
TLT
TPO
TOS
TYP
UON
VB
VCT
VERT
VWC
W/
WG
W/O
WP
WS
@

OWNER FURNISHED CONTRACTOR
INSTALLED
OWNER FURNISHED OWNER
INSTALLED
POUNDS PER CUBIC FOOT
PLASTIC LAMINATE
PAINT
PORCELAIN TILE
PAINTED
RISER
RETURN AIR
RUBBER BASE
ROOF DRAIN
RUBBER FLOOR TILE
ROUGH OPENING
ROOF TOP UNIT
SEALED CONCRETE
SCHEDULE
SOLAR HEAT GAIN COEFFICIENT
SIMILAR
SINGLE PLY MEMBRANE ROOFING
SOLID SURFACE
STORAGE
STRUCTURAL
SUSPENDED
SHEET VINYL
TREAD
TOILET
THERMOPLASTIC POLYOLEFIN
TOP OF STEEL
TYPICAL
UNELSS OTHERWISE NOTED
VINYL BASE
VINYL COMPOSITION TILE
VERTICAL
VINYL WALL COVERING
WITH
WALL GUARD
WITHOUT
WALL PANEL
WAINSCOT
AT
ANGLE
CENTER LINE
DIAMETER

ABBREVIATIONS

<

ø



STORAGE

SKY LIGHT

STORAGE

SKY LIGHT

UPUP

UP UP

C

XXX SF
X

XXX XXX
OCCUPANT LOAD TAG

ROOM AREA

LOAD FACTOR/
OCCUPANT LOAD

USE GROUP

FIRE EXTINGUISHER CABINET
FEC

EGRESS CAPACITY TAG
XX" DOOR
XX" INCH/PERSON
XXX PEOPLE

X'-XX"

MAX TRAVEL DISTANCE

REQUIRED EXIT E

LIFE SAFETY LEGEND
9 10 11 13 14 15 16 17 18 19.1

O

N

M

K

J

H

G

F

D

C

B

A

12 20.119

L

E

Ls

FN

19.6

H.6

G.4G.6

F.9

F.4F.3

F.1

17.9

E

HE

E

99'-4"184'-0"

HE

E E

EN

N.4

12.6

FEC

FEC

FEC

FEC

OPEN TO BELOW

CORRIDOR SMOKE PARTITION

1 HOUR FIRE PARTITION

1  HOUR SMOKE BARRIER

2 HOUR FIRE PARTITION

2 HOUR FIRE/SMOKE BARRIER

WALL LEGEND

LIFE SAFETY PLAN LEGEND
E

FEC

EXIT

FIRE EXTINGUISHER CABINET

114'-0" TRAVEL DISTANCE TO EXIT

88' - 11" TRAVEL DISTANCE TO SUITE EXIT

HE HORIZONTAL EXIT

PROJECT LIMITS
/ PHASE

KEY PLAN

1A

1B2A

12 13 14 15 16 17 18 19

N

M

Ls

L

K

J

H.6

H

G

F.9

F.1

F
17.915W14W14E13E

F.3

F.4

G.4

G.6PLAN NORTH

ACTUAL
NORTH

BUILDING REGULATION DATA

IBC 2012
USE GROUP

I2: INSTITUTIONAL

CONSTRUCTION TYPE TABLE 601

TYPE 1A FULLY SPRINKLERED
STRUCTURAL FRAME: 3 HOURS
BEARING WALLS: 3 HOURS
FLOOR CONSTRUCTION: 2 HOURS
ROOF CONSTRUCTION: 1 1/2 HOURS

BUILDING AREA AND HEIGHTS TABLE 503

UNLIMITED

HAZARDOUS AREAS TABLE 509

WASTE AND LINEN COLLECTION ROOMS IN USE
GROUP I-2 : 1 HOUR

SECTION 407 GROUP I-2

TRAVEL DISTANCE MAX 200'x0" TO BARRIER
DOOR.

407.3 CORRIDOR WALL CONSTRUCTION

CORRIDOR WALLS SHALL BE CONSTRUCTED AS
SMOKE PARTITIONS

407.5 SMOKE BARRIERS

SMOKE BARRIERS SHALL BE PROVIDED TO
SUBDIVIDE EVERY STORY INTO NO FEWER THAN
2 AN AREA OF NO MORE THAN 22,500 SF.

SMOKE BARRIER DOOR TABLE 716.5

1/3 HOUR

MEANS OF EGRESS

EXIT ACCESS TRAVEL DISTANCE TABLE 1016.2

B: 200 FEET WITH SPRINKLER SYSTEM

SECTION 1015 : EXIT AND EXIT ACCESS DOORWAYS

TWO EXITS ARE REQUIRED SEPARATION DISTANCE
1/2 THE DIAGONAL WITH SPRINKLER SYSTEM

EGRESS WIDTH

10053.1 STAIRWAYS CAPACITY IS OCCUPANT LOAD
x .2 INCHES

10053.2 CORRIDORS CAPACITY IS OCCUPANT LOAD
x .15 INCHES

MINIMUM CORRIDOR WIDTH TABLE 1018.2

44 INCHES
96 INCHES GROUP I-2 WHERE REQUIRED FOR BED
MOVEMENT

SHAFT ENCLOSURE 713.4

SHAFT SHALL HAVE FIRE-RESISTANT ROOFING OF
NOT LESS THAN 1 HOUR WHEN CONNECTING LESS
THAN 4 STORIES.

USE GROUP

CHAPTER 18/19 NEW AND EXISTING
HEALTHCARE OCCUPANCIES

CHAPTER 43 BUILDING REHABILITATION

CONSTRUCTION TYPE TABLE 19.1.6.1

TYPE 1 (332) NFPA 220 2015 EDITION

BEARING ALLS 3 HOURS

COLUMNS SUPPORTING MORE THAN ONE
FLOOR: 3 HOURS

BEAMS SUPPORTING MORE THAN ONE
FLOOR: 3 HOURS

FLOOR - CEILING ASSEMBLIES: 2 HOURS

ROOF CEILING ASSEMBLIES:  1 1/2 HOURS

NUMBER OF STORIES

UNLIMITED

HAZARDOUS AREA PROTECTION TABLE
18.3.2.1

ROOMS WITH SOILED LINEN IN VOLUME
GREATER THAN 64 GAL: 1 HOUR

STORAGE ROOMS GREATER THAN 50 SF AND
LESS THAN 100 SF STORING COMBUSTIBLE
MATERIAL PROVIDE

STORAGE ROOMS GREATER THAN 100 SF W/
COMBUSTIBLE MATERIAL: 1 HOUR

ROOMS WITH COLLECTING TRASH IN VOLUME
EXCEEDING 64 GAL: 1 HOUR

CONSTRUCTION OF CORRIDOR HALLS
18.3.6.2.3

CORRIDOR WALLS SHALL FORM A BARRIER
TO BLOCK THE TRANSFER OF SMOKE

SUB DIVISION OF BUILDING SPACE 18.3.7

EVERY STORY OF AMBULATORY HEALTHCARE
FACILITY SHALL DIVIDE INTO NOT LESS THAN
2 SMOKE COMPARTMENTS NOT EXCEEDING
22,500SF

TRAVEL DISTANCE FROM ANY POINT TO
REACH SMOKE BARRIER DOOR : 200'-0"

SMOKE BARRIER DOOR EXHIBIT 18/19.90

DOORS IN SMOKE BARRIERS SHALL BE NO
LESS THAN 1-3/4" SELF CLOSING.

LATCHING HARDWARE NOT REQUIRED
18.3.7.8

NFPA 101 2012

INTERNATIONAL BUILDING CODE (IBC 2012)
NFPA-101 LIFE SAFETY CODE (2012)
NFPA-220 STANDARD TYPE OF BUILDING CONSTRUCTION (2012)
NFPA-10 STANDARD FOR PORTABLE FIRE EXTINGUISHERS (2012)
NFPA-70 NATIONAL ELECTRIC CODE (2008)
NFPA-101 LIFE SAFETY CODE (2012) CHAPTER 43.6 RECONSTRUCTION

APPLICABLE CODES AND STANDARDS:

MEANS OF EGRESS

TRAVEL DISTANCE TO EXIT 18.2.6.2.1

TRAVEL DISTANCE SHALL NOT EXCEED 200 FEET
WITH SPRINKLER SYSTEM

NUMBER OF MEANS OF EGRESS 18.2.4.2

NOT LESS THAN 2

SEPARATION DISTANCE NOT LESS THAN 1/3 THE
DIAGONAL 7.5.1.3.3

EGRESS WIDTH TABLE 7.3.3.1

STAIRWAYS : OCCUPANCY LOAD x 3 INCHES
CORRIDORS : OCCUPANCY LOAD x .2 INCHES

CAPACITY OF MEANS OF EGRESS 18.2.3.4

SHALL NOT BE LESS THAN 8' CLEAR

18.2.3.4 (1) MINIMUM WIDTH OF 44 INCHES IN NON
PATIENT AREAS

SHAFT 8.6.5 ITEM 2

SHAFTS LESS THAN 4 STORIES SHALL HAVE 1-
HOUR FIRE BARRIER.

FINISH REQUIREMENTS (NFPA 101 10.2.2):

EXIT ENCLOSURES/EXIT PASSAGEWAYS:   CLASS
A OR B

EXIT ACCESS CORRIDORS & OTHER EXIT WAYS:
CLASS A OR B

ROOMS & ENCLOSED SPACES:  CLASS A, B, OR C

FLOORS IN EXIT ENCLOSURES, EXIT
PASSAGEWAYS AND CORRIDORS

(OTHER THAN WOOD, VINYL, LINOLEUM, AND
RESILIENT FLOORS

W/O FIBER MATERIALS):  CLASS I OR II

FIRE PROTECTION:

AUTOMATIC SPRINKLER SYSTEMS:  FULLY
SPRINKLERED

PORTABLE FIRE EXTINGUISHERS (NFPA 10):

CLASS ABC TYPE, MIN RATING 2-A
WHERE INDICATED ON LIFE SAFETY PLAN

MAXIMUM TRAVEL DISTANCE:  75'
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Life Safety Second Floor Plan
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LS102.1

 1/16" = 1'-0"

SECOND FLOOR -LIFE SAFETY PLAN
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#
2

A263B
TLT

SURGERY

SKY LIG

S
TR
 
#
2

A263B
TLT

SURGERY

SKY LIG

20x10 RG
8" AFF
975 CFM
(LOW)

20x10 RG
8" AFF
975 CFM
(LOW)

18x10 RG
8" AFF
940 CFM
(LOW)

18x10 RG
8" AFF
940 CFM
(LOW)

20x10 RR
1200 CFM
(LOW WALL)

18x12 RR
1340 CFM
(LOW WALL)

20x10 RR
1115 CFM
(LOW WALL)

20x10 RR
1110 CFM
(LOW WALL)

16x12 RR
1015 CFM
(LOW WALL)

18x12 RR
1335 CFM
(LOW WALL)

16x12 RR
1015 CFM
(LOW WALL)

14x14 RR
1020 CFM
(LOW WALL)

18x10 RR
1100 CFM
(LOW WALL)

UP UP

STORAGESTORAGE

20x10 RG
8" AFF
975 CFM
(LOW)

20x10 RG
8" AFF
975 CFM
(LOW)

18x10 RG
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GENERAL PHASING NOTES
-SEE SHEET A000 FOR ICRA MATRIX AND REQUIREMENTS

-THE CONTRACTOR SHALL PROVIDE TEMPORARY POWER AND COMMUNICATIONS AS REQUIRED TO SUPPORT
TEMPORARY RELOCATED EQUIPMENT AND MAINTAIN OPERATIONS IN AREAS NOT UNDER CONSTRUCTION.

-THE CONTRACTOR SHALL COORDINATE WORK OUTSIDE THE AREA UNDER CONSTRUCTION WITH THE COR. NOTE THAT
WORK MAY NEED TO BE PERFORMED AT NIGHT.

-THE CONTRACTOR SHALL COORDINATE WITH THE COR THE SCHEDULING OF ALL INTERRUPTIONS IN SERVICES REQUIRED
BY THIS PROJECT.

-THE CONTRACTOR SHALL MAINTAIN THE EXISTING WEATHERTIGHT CONDITION THROUGHOUT THE CONSTRUCTION PERIOD
AND REPAIR ALL DAMAGE CAUSED BY CONSTRUCTION OPERATIONS.

-THE CONTRACTOR SHALL PROVIDE TEMPORARY DIRECTIONAL SIGNS FOR EACH PHASE OF THE CONSTRUCTION PROJECT
TO BE LOCATED AS DIRECTED BY THE COR.

-TEMPORARY PARTITIONS INDICATED ARE THE MINIMUM REQUIREMENTS AND ARE FOR DESIGN INTENT ONLY. IF
ADDITIONAL PARTITIONS ARE REQUIRED TO ENSURE SAFETY AND TO FACILITATE THE HOSPITAL’S OPERATIONS IT IS THE
CONTRACTOR’S RESPONSIBILITY TO PROVIDE. DOORS SHALL BE PROVIDED IN PARTITIONS AS REQUIRED BY THE COR.

-ALL WORK INDICATED OR NOT INDICATED WITHIN A SPECIFIED PHASING PLAN SHALL BE COORDINATED WITH THE COR
PRIOR TO COMMENCEMENT OF THE WORK.

-THE CONTRACTOR SHALL MAINTAIN INTERIM LIFE SAFETY STANDARDS AT ALL TIMES DURING CONSTRUCTION.

-THE CONTRACTOR SHALL PROVIDE NEGATIVE PRESSURE IN THE AREA OF RENOVATION TO PREVENT THE SPREAD OF
DUST TO OCCUPIED AREAS OF THE BUILDING.

-ALL DEBRIS CARTS UTILIZED SHALL HAVE TIGHT FITTING COVERS TO MINIMIZE THE SPREAD OF DUST.

-EACH PHASE MUST BE COMPLETE AND OCCUPIED BY THE COR PRIOR TO BEGINNING THE NEXT PHASE. CONTRACTOR
SHALL ALLOW SEVEN (7) DAYS BETWEEN PHASES TO ALLOW THE COR TO MOVE.

-ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS SHEET ONLY UNLESS OTHERWISE NOTED.

-ARCHITECTURAL WORK SUCH AS CEILING REMOVAL/REPLACEMENT, PATCHING, ETC. SHALL BE PROVIDED AS REQUIRED
BY MECHANICAL, PLUMBING AND ELECTRICAL WORK OUTSIDE OF THE MAJOR WORK AREAS. CONTRACTOR SHALL
REVIEW ALL DRAWINGS AND FIELD VERIFY EXISTING CONDITIONS TO DETERMINE SCOPE OF THIS WORK.

-ICRA WALLS SHOWN ARE AT A MINIMUM. ADDITIONAL LOCATIONS MAY BE REQUIRED AS DIRECTED BY COR.

PHASE 1 PHASING NOTES

1. PATIENT MOVEMENT FROM PRE-OP.

2. PATIENT MOVEMENT TO PACU.

3. CLEAN SUPPLIES MOVEMENT.

4. LINE INDICATES M3_1 WALL TYPE, APPLY FINISH AND PAINT ON EXPOSED SIDE.

5. PROVIDE TEMPORARY 3/4 HOUR RATED DOOR, FRAME AND HARDWARE. PROVIDE 1-1/2 PAIRS OF HINGES, CLOSER AND
CLASSROOM (F84) LOCKSET, AUTOMATIC DOOR BOTTOMS AND RUBBER SEALS.

6. INFIL EXISTING OPENING WITH 4" CMU TO MATCH EXISTING.  PAINT EXPOSED FACE OF CMU.

7. WALL MAY BE USED AS FINAL WALL IF CONSTRUCTED AS M3_1. FINAL WALL SHALL MATCH WALL TYPE INDICATED IN
WALL SCHEDULE. SEE NEW WORK DRAWINGS AND WALL SCHEDULES FOR ADDITIONAL INFORMATION.

8. MAINTAIN AREA CLEAN OF DEBRIS FOR USE AS EMERGENCY EXIT. FOLLOW ILSM REQUIREMENTS.

9. CONTRACTOR ACCESS TO SITE. ADDITIONAL ACCESS POINTS TO BE PROVIDED BY COR.

10.  PROVIDE TEMPORARY BARRIER AS REQUIRED TO REMOVE WINDOWS AND INSTALL CMU.  REMOVE ONCE CMU IS
COMPLETE AND PAINTED.
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ICRA Plan - Second Floor - Phase 1
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ICRA PLAN - SECOND FLOOR - PHASE 1
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GENERAL PHASING NOTES

-SEE SHEET A000 FOR ICRA MATRIX AND REQUIREMENTS

-THE CONTRACTOR SHALL PROVIDE TEMPORARY POWER AND COMMUNICATIONS AS REQUIRED TO SUPPORT TEMPORARY
RELOCATED EQUIPMENT AND MAINTAIN OPERATIONS IN AREAS NOT UNDER CONSTRUCTION.

-THE CONTRACTOR SHALL COORDINATE WORK OUTSIDE THE AREA UNDER CONSTRUCTION WITH THE COR. NOTE THAT
WORK MAY NEED TO BE PERFORMED AT NIGHT.

-THE CONTRACTOR SHALL COORDINATE WITH THE COR THE SCHEDULING OF ALL INTERRUPTIONS IN SERVICES REQUIRED
BY THIS PROJECT.

-THE CONTRACTOR SHALL MAINTAIN THE EXISTING WEATHERTIGHT CONDITION THROUGHOUT THE CONSTRUCTION PERIOD
AND REPAIR ALL DAMAGE CAUSED BY CONSTRUCTION OPERATIONS.

-THE CONTRACTOR SHALL PROVIDE TEMPORARY DIRECTIONAL SIGNS FOR EACH PHASE OF THE CONSTRUCTION PROJECT
TO BE LOCATED AS DIRECTED BY THE COR.

-TEMPORARY PARTITIONS INDICATED ARE THE MINIMUM REQUIREMENTS AND ARE FOR DESIGN INTENT ONLY. IF ADDITIONAL
PARTITIONS ARE REQUIRED TO ENSURE SAFETY AND TO FACILITATE THE HOSPITAL’S OPERATIONS IT IS THE
CONTRACTOR’S RESPONSIBILITY TO PROVIDE. DOORS SHALL BE PROVIDED IN PARTITIONS AS REQUIRED BY THE COR.

-WORK NOT INDICATED WITHIN A SPECIFIED PHASING PLAN SHALL BE COORDINATED WITH THE COR PRIOR TO
COMMENCEMENT OF THE WORK.

-THE CONTRACTOR SHALL MAINTAIN INTERIM LIFE SAFETY STANDARDS AT ALL TIMES DURING CONSTRUCTION.

-THE CONTRACTOR SHALL PROVIDE NEGATIVE PRESSURE IN THE AREA OF RENOVATION TO PREVENT THE SPREAD OF DUST
TO OCCUPIED AREAS OF THE BUILDING.

-ALL DEBRIS CARTS UTILIZED SHALL HAVE TIGHT FITTING COVERS TO MINIMIZE THE SPREAD OF DUST.

-EACH PHASE MUST BE COMPLETE AND OCCUPIED BY THE COR PRIOR TO BEGINNING THE NEXT PHASE. CONTRACTOR SHALL
ALLOW SEVEN (7) DAYS BETWEEN PHASES TO ALLOW THE COR TO MOVE.

-ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS SHEET ONLY UNLESS OTHERWISE NOTED.

-ARCHITECTURAL WORK SUCH AS CEILING REMOVAL/REPLACEMENT, PATCHING, ETC. SHALL BE PROVIDED AS REQUIRED BY
MECHANICAL, PLUMBING AND ELECTRICAL WORK OUTSIDE OF THE MAJOR WORK ARES. CONTRACTOR SHALL REVIEW ALL
DRAWINGS AND FIELD VERIFY EXISTING CONDITIONS TO DETERMINE SCOPE OF THIS WORK.

-ICRA WALLS SHOWN ARE AT A MINIMUM. ADDITIONAL LOCATIONS MAY BE REQUIRED AS DIRECTED BY COR.

PHASE 2 PHASING NOTES
1. PATIENT MOVEMENT FROM PRE-OP.

2. PATIENT MOVEMENT TO PACU.

3. CLEAN SUPPLIES MOVEMENT.

4. LINE INDICATES M3_C WALL TYPE, APPLY FINISH AND PAINT ON EXPOSED SIDE.

5. PROVIDE TEMPORARY 3/4 HOUR RATED DOOR, FRAME AND HARDWARE. PROVIDE 1-1/2 PAIRS OF HINGES, CLOSER AND
CLASSROOM (FB4) LOCKSET, AUTOMATIC DOOR BOTTOMS AND RUBBER SEALS.

6. INFIL EXISTING OPENING WITH 4" CMU TO MATCH EXISTING.

7. NOT USED.

8. MAINTAIN AREA CLEAN OF DEBRIS FOR USE AS EMERGENCY EXIT. FOLLOW ILSM REQUIREMENTS.

9. CONTRACTOR ACCESS TO SITE, FROM ROOF.

10. EXISTING WALL TO REMAIN AS TEMPORARY WALL UNTIL END OF PHASE 2.

11. PROVIDE TEMPORARY PLASTIC BARRIER. INSTALL PRIOR TO OCCUPANCY OF PHASE 2 CONSTRUCTION.

12. EXISTING CMU WALLS TO ACT AS ICRA BARRIER FOR PHASE 2 CONSTRUCTION. DEMOLISH WALLS AT THE END OF
PHASE 2 TO CONSTRUCT STAIRS AND RAMP.

13. PROVIDE TEMPORARY WALL TO REMOVE EXISTING WALL AT END OF PHASE TO PREVENT SPREAD OF DUST.
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GENERAL DEMOLITION NOTES

• DEMOLITION DRAWINGS INDICATE IN GENERAL, THE EXTENT OF DEMOLITION. REMOVE
ALL ASSOCIATED APPURTENANCES NOT REQUIRED IN THE NEW WORK, ALL ABANDONED
ITEMS, AND ALL ITEMS REQUIRED FOR THE INSTALLATION OF NEW WORK, TO PROVIDE
FOR A COMPLETE PROJECT. ITEMS NOT SPECIFICALLY INDICATED THAT ARE
QUESTIONABLE FOR REMOVAL SHALL BE BROUGHT TO THE ATTENTION OF THE
ARCHITECT FOR A DECISION.

• PROTECT ALL EXISTING AND NEW WORK FROM WATER INFILTRATION DURING
CONSTRUCTION.

• THE CONTRACTOR SHALL VISIT THE SITE AND BECOME FAMILIAR WITH ALL EXISTING
CONDITIONS PRIOR TO THE START OF CONSTRUCTION.

• THE CONTRACTOR SHALL PATCH ALL EXISTING SURFACES TO MATCH EXISTING WHERE
AFFECTED BY CONSTRUCTION OPERATIONS, INCLUDING BUT NOT LIMITED TO PLUMBING,
MECHANICAL AND ELECTRICAL WORK.

• THE CONTRACTOR SHALL PATCH NAIL HOLES, ETC, AND REMOVE MISCELLANEOUS
APPURTENANCES ON EXISTING WALLS TO BE PAINTED OR COVERED WITH WALL
COVERING.

• ALL EXISTING FLOORING MATERIALS WHICH ARE TO REMAIN IN PLACE SHALL BE
COMPLETELY CLEANED AND STRIPPED OF WAX IN ORDER TO RECEIVE NEW FINISHES.

• ALL NEW WORK SHALL ALIGN WITH EXISTING WHERE THEY INTERSECT UNLESS
OTHERWISE NOTED.

• THE CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING SURFACES WHICH WERE
PREVIOUSLY DAMAGED PRIOR TO CONSTRUCTION OPERATIONS IF VISIBLE AFTER NEW
WORK IS COMPLETE, REGARDLESS IF THE ITEM WAS SPECIFICALLY NOTED OR NOT.

• THE CONTRACTOR SHALL REMOVE AND PATCH ANY AREAS UNCOVERED WHERE WOOD
NAILERS OR GROUNDS ARE FOUND TO EXIST BEHIND ANY TRIM ITEMS OR EQUIPMENT
REMOVED. WALLS SHALL BE MADE FLUSH WITH EXISTING ADJACENT SURFACES AND
READY TO RECEIVE NEW FINISHES.

• IF ANY ASBESTOS CONTAINING MATERIAL IS ENCOUNTERED DURING THE COURSE OF
CONSTRUCTION OPERATIONS WHICH IS NOT INDICATED ON THE CONTRACT DOCUMENTS
THE CONTRACTOR SHALL STOP WORK IN THAT AREA IMMEDIATELY AND NOTIFY THE
COR.

• WHERE EXISTING VINYL WALL COVERING IS REMOVED ON EXISTING WALLS TO REMAIN,
THE CONTRACTOR SHALL PATCH AND REPAIR WALL AS REQUIRED TO PROVIDE A LEVEL
AND TRUE SURFACE ON WHICH TO INSTALL NEW FINISHES.

• WHERE EXISTING CERAMIC TILE IS REMOVED FROM EXISTING WALLS TO REMAIN, THE
CONTRACTOR SHALL LEVEL WALL WITH PLASTER AS REQUIRED TO PROVIDE A LEVEL
AND TRUE SURFACE ON WHICH TO INSTALL NEW FINISHES.

• WHERE EXISTING CERAMIC TILE IS REMOVED FROM CONCRETE FLOORS TO REMAIN, THE
CONTRACTOR SHALL LEVEL FLOOR AREAS WITH CONCRETE AS REQUIRED TO BE LEVEL
WITH ADJACENT FLOOR SURFACES.

• ALL SIGNAGE WHICH OCCURS ON WALL OR ON DOORS TO BE REMOVED SHALL BE REMOVED BY
THE CONTRACTOR AND TURNED OVER TO THE COR.

• ALL FINISHES LISTED IN THE DEMOLITION SCHEDULE SHALL BE REMOVED COMPLETELY UNLESS
INDICATED OTHERWISE. DEMOLITION SHALL INCLUDE BACKINGS, MASTIC AND GLUES, SETTING
BEDS, AND SUBSTRATE AS REQUIRED TO PREPARE THE MATERIAL FOR NEW WORK AND/OR
FINISHES.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS SHEET ONLY UNLESS
OTHERWISE NOTED.

• EXISTING HAND RAIL AND BUMPER GUARD SHALL BE REMOVED AND TURNED OVER TO THE COR.

• ALL EXISTING NURSE CALL, SMOKE DETECTORS, AND SPEAKERS TO REMAIN AND REWORKED
WITH NEW CEILING SYSTEM.

• EXISTING WALL FINISHES TO BE VERIFIED AND PREPPED ACCORDINGLY FOR NEW FINISHES
SCHEDULES - BY CONTRACTOR.

• EXISTING CEILING HEIGHT IS TYPICALLY 8'-0" +/-, VERIFY IN FIELD.

• EXISTING FLOOR TO FLOOR HEIGHTS ARE AS FOLLOWS: BASEMENT TO 1ST = 13'-9 1/4", 1ST TO
2ND = 12'-10 5/8", 2ND TO 3RD = 11'-9 1/4".

• SEE THE S700 SERIES FOR PHOTOGRAPHS OF DEMOLITION WORK REQUIRED AROUND COLUMNS
AND FOOTING

• THESE DEMOLITION NOTES ARE FOR ARCHITECTURAL WORK ONLY. SEE ALL OTHER DRAWINGS
FOR DEMOLITION INFORMATION PERTAINING TO OTHER DISCIPLINES.

• FOR ICRA WALL INFORMATION SEE SHEETS ICRA-102.1 AND ICRA-102.2.

• SALVAGE ALL EXISTING NURSE CALLS, SMOKE DETECTORS AND SPEAKERS REQUIRED TO BE
REMOVED FOR NEW WORK.
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FLOOR PLAN DEMOLITION NOTES

1. REMOVE WALL AROUND COLUMN AS REQUIRED TO INSTALL NEW REINFORCEMENT AROUND COLUM. SEE STRUCTURAL DRAWINGS.

2. REMOVE CEILING AS REQUIRED TO INSTALL NEW REINFORCEMENT AROUND COLUMNS.

3. REMOVE EXISTING COMPUTER FLOOR AS REQUIRED TO UPGRADE COLUNS. REINSTALL FLOORING WHEN WORK IS COMPLETED.

4. SALVAGE EXISTING DOOR. RELOCATED IN NEW WORK DRAWING.

5. ICRA TEMPORARY FULL HEIGHT PARTITION. DEMOLITON AFTER THE COMPLETION OF NEW WORK.

*** FLOOR PLAN DEMOLITION NOTES APPLY TO THIS SHEET ONLY ***

FLOOR PLAN NEW WORK NOTES

1. EXTEND EXISTING WALL AND PLACE SALVAGED DOOR WHERE LOCATED.

2. COLUMN REINFORCING, SEE STRUCTURAL DRAWINGS.

3. ICRA TEMPORARY FULL HEIGHT PARTITION. DEMOLITON AFTER THE COMPLETION OF NEW WORK.

*** FLOOR PLAN DEMOLITION NOTES APPLY TO THIS SHEET ONLY ***

GENERAL NEW WORK NOTES

• CONTRACTOR TO MATCH EXISTING FINISHES AFTER COLUMN REINFORCEMENT IS COMPLETE.

• ALL NEW WORK SHOWN ON THIS SHEET PERTAINS TO ARCHITECTURAL WORK ONLY. SEE OTHER DISCIPLINES DRAWINGS FOR
MORE INFORMATION.
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Basement
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DEMOLITION PLAN BASEMENT
 1/8" = 1'-0"

NEW WORK PLAN - BASEMENT
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FLOOR PLAN DEMOLITION NOTES

1. ICRA TEMPORARY FULL HEIGHT PARTITION. DEMOLITON AFTER THE COMPLETION OF NEW WORK.

2. REMOVE EXISTING WINDOW AND FRAME IN ITS ENTIRETY. MODIFY FRAME TO FIT IN NEW OPENING. NEW
WINDOW TO MATCH EXISTING MATERIAL AND FINISH.

3. REMOVE DOOR AND RETAIN FOR REUSE.

4. REMOVE EXISTING CEILING.

5. REMOVE EXISTING SKYLIGHT IN ITS ENTIRETY. MAINTAIN WATER TIGHT CONDITION.

6. REMOVE WALL AROUND COLUMN AS REQUIRED TO INSTALL NEW REINFORCING AROUND COLUMN.
SEE STRUCTURAL DRAWINGS.

7. EXISTING PARTITION IS REINFORCED CMU. REMOVE PORTION ABOVE CEILING AS REQUIRED TO
INSTALL NEW WORK. REINSTALL NEW REINFORCED CMU TO DECK ABOVE TO MATCH EXISTING.

8. EXISTING WALL IS 2-HOUR RATED. REINSTALL TO MATCH EXISTING RATING AND FIRE SEAL ALL
PENETRATIONS.

9. NEW STEEL STRUCTURE ABOVE.

*** FLOOR PLAN DEMOLITION NOTES APPLY TO THIS SHEET ONLY ***

-EXTENTS OF EXISTING CEILING DEMOLITION. NEW
WORK TO MATCH EXISTING UNLESS OTHERWISE NOTED.

FIRST FLOOR DEMOLITION LEGEND

INDICATES ABOVE STRUCTURAL UPGRADES. GENERAL INTENT IS
TO REMOVE CEILINGS AND PORTION OF WALL THAT EXTENDS
ABOVE CEILING, AS REQUIRED TO INSTALL NEW STRUCTURE.
EXISTING WALLS SHALL BE REINSTALLED TO PREVIOUS
CONDITIONS AND NEW ACT CEILING OR GWB CEILING SHALL BE
INSTALLED UNLESS OTHERWISE NOTED.

GENERAL DEMOLITION NOTES

• DEMOLITION DRAWINGS INDICATE IN GENERAL, THE EXTENT OF DEMOLITION. REMOVE ALL ASSOCIATED APPURTENANCES NOT
REQUIRED IN THE NEW WORK, ALL ABANDONED ITEMS, AND ALL ITEMS REQUIRED FOR THE INSTALLATION OF NEW WORK, TO PROVIDE
FOR A COMPLETE PROJECT. ITEMS NOT SPECIFICALLY INDICATED THAT ARE QUESTIONABLE FOR REMOVAL SHALL BE BROUGHT TO THE
ATTENTION OF THE ARCHITECT FOR A DECISION.

• THE CONTRACTOR SHALL VISIT THE SITE AND BECOME FAMILIAR WITH ALL EXISTING CONDITIONS PRIOR TO THE START OF
CONSTRUCTION.

• THE CONTRACTOR SHALL PATCH ALL EXISTING SURFACES TO MATCH EXISTING WHERE AFFECTED BY CONSTRUCTION OPERATIONS,
INCLUDING BUT NOT LIMITED TO PLUMBING, MECHANICAL AND ELECTRICAL WORK.

• THE CONTRACTOR SHALL PATCH NAIL HOLES, ETC, AND REMOVE MISCELLANEOUS APPURTENANCES ON EXISTING WALLS TO BE
PAINTED OR COVERED WITH WALL COVERING.

• ALL EXISTING FLOORING MATERIALS WHICH ARE TO REMAIN IN PLACE SHALL BE COMPLETELY CLEANED AND STRIPPED OF WAX IN
ORDER TO RECEIVE NEW FINISHES.

• ALL NEW WORK SHALL ALIGN WITH EXISTING WHERE THEY INTERSECT UNLESS OTHERWISE NOTED.

• THE CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING SURFACES WHICH WERE PREVIOUSLY DAMAGED PRIOR TO CONSTRUCTION
OPERATIONS IF VISIBLE AFTER NEW WORK IS COMPLETE, REGARDLESS IF THE ITEM WAS SPECIFICALLY NOTED OR NOT.

• THE CONTRACTOR SHALL REMOVE AND PATCH ANY AREAS UNCOVERED WHERE WOOD NAILERS OR GROUNDS ARE FOUND TO EXIST
BEHIND ANY TRIM ITEMS OR EQUIPMENT REMOVED. WALLS SHALL BE MADE FLUSH WITH EXISTING ADJACENT SURFACES AND READY TO
RECEIVE NEW FINISHES.

• IF ANY ASBESTOS CONTAINING MATERIAL IS ENCOUNTERED DURING THE COURSE OF CONSTRUCTION OPERATIONS WHICH IS NOT
INDICATED ON THE CONTRACT DOCUMENTS THE CONTRACTOR SHALL NOTIFY THE ARCHITECT IMMEDIATELY.

• WHERE EXISTING VINYL WALL COVERING IS REMOVED ON EXISTING WALLS TO REMAIN, THE CONTRACTOR SHALL PATCH AND REPAIR
WALL AS REQUIRED TO PROVIDE A LEVEL AND TRUE SURFACES ON WHICH TO INSTALL NEW FINISHES.

• WHERE EXISTING CERAMIC TILE IS REMOVED FROM EXISTING WALLS TO REMAIN, THE CONTRACTOR SHALL LEVEL WALL WITH PLASTER
AS REQUIRED TO PROVIDE A LEVEL AND TRUE SURFACES ON WHICH TO INSTALL NEW FINISHES.

• WHERE EXISTING CERAMIC TILE IS REMOVED FROM CONCRETE FLOORS TO REMAIN, THE CONTRACTOR SHALL LEVEL FLOOR AREAS WITH
CONCRETE AS REQUIRED TO BE LEVEL WITH ADJACENT FLOOR SURFACES.

• ALL SIGNAGE WHICH OCCURS ON WALL OR ON DOORS TO BE REMOVED SHALL BE REMOVED BY THE CONTRACTOR AND TURNED OVER TO
THE OWNER.

• ALL FINISHES LISTED IN THE DEMOLITION SCHEDULE SHALL BE REMOVED COMPLETELY UNLESS INDICATED OTHERWISE. DEMOTION
SHALL INCLUDE BACKINGS, MASTIC AND GLUES, SETTING BEDS, AND SUBSTRATE AS REQUIRED TO PREPARE THE MATERIAL FOR NEW
WORK AND/OR FINISHES.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS SHEET ONLY UNLESS OTHERWISE NOTED.

• EXISTING HAND RAIL AND BUMPER GUARD SHALL BE REMOVED AND TURNED OVER TO THE OWNER.

• ALL EXISTING NURSE CALL, SMOKE DETECTORS, AND SPEAKERS TO REMAIN AND REWORKED WITH NEW CEILING SYSTEM.

• EXISTING WALL FINISHES TO BE VERIFIED AND PREPPED ACCORDINGLY FOR NEW FINISHES SCHEDULES - BY CONTRACTOR.

• EXISTING CEILING HEIGHT IS TYPICALLY 8'-0" +/-, VERIFY IN FIELD.

• EXISTING FLOOR TO FLOOR HEIGHTS ARE AS FOLLOWS: BASEMENT TO 1ST = 13'-9 1/4", 1ST TO 2ND = 12'-10 5/8", 2ND TO 3RD = 11'-9 1/4".

• SEE THE S700 SERIES FOR PHOTOGRAPHS OF DEMOLITION WORK REQUIRED AROUND COLUMNS AND FOOTING

• THESE DEMOLITION NOTES ARE FOR ARCHITECTURAL WORK ONLY. SEE ALL OTHER DRAWINGS FOR DEMOLITION INFORMATION
PERTAINING TO OTHER DISCIPLINES.

• FOR ICRA WALL INFORMATION SEE SHEETS ICRA-102.1 AND ICRA-102.2.
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Demolition Plan - First Floor
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DEMOLITION PLAN - FIRST FLOOR

NTSAD101

3 WINDOW DEMOLITION

WINDOW TO BE DEMOLISHED. REPLACE
WITH NEW WINDOW, MATIERLA AND
FINISHES TO MATCH EXISTING. ADJUST
WIDTH OF WINDOW TO FIT NEW OPENING.

REMOCE UPLIGHTS BELOW DEMOLISHED
SKYLIGHT.

MATCH EXISTING DIFFUSER AND LIGHT
LAYOUT IN LOWER SOFFIT NEW WORK
CEILING PLAN.
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DEMOLITION NOTES

1. REMOVE DOOR, FRAME, AND HARDWARE AND TURN OVER TO COR.

2. REMOVE EXISTING WALL IN ITS ENTIRETY.

3. REMOVE BLANKET WARMER IN ITS ENTIRETY AND RETAIN FOR USE IN NEW WORK.

4. REMOVE EXISTING PRECAST AS NECESSARY TO DO NEW WORK. REMOVE IN ITS ENTIRITY TO NEAREST JOINT.

5. REMOVE EXISTING STAINLESS STEEL AND GLASS CABINET UNIT COMPLETE. SALVAGE AND TURN OVER TO
COR.

6. REMOVE PLUMBING EQUIPMENT AND ACCESSORIES IN ITS ENTIRETY.

7. REMOVE STAINLESS STEEL CORNER GUARDs IN THEIR ENTIRETY WITHIN THE CORRIDOR.

8. REMOVE EXISTING BRICK.

9. REMOVE ENTIRE EXISTING PRECAST PANEL AS NEEDED TO INSTALL NEW WORK.

10. REMOVE EXISTING ROOF AND INSULATION IN ITS ENTIRETY. MAINTAIN WATER TIGHT CONDITION.

11. REMOVE EXISTING MECHANICAL GRAVITY VENT. RETAIN FOR REUSE.  SEE SHEET A300.

12. REMOVE EXISTING SKYLIGHT IN ITS ENTIRETY. MAINTAIN WATER TIGHT CONDITION

13. REMOVE EXISTING EXPANSION JOINT IN ITS ENTIRETY.

14. REMOVE EXISTING STORE FRONT IN ITS ENTIRETY.

15. REMOVE EXISTING CONC CURB IN ITS ENTIRETY.

16. REMOVE EXISTING PRE CAST PANEL AND ALUM WINDOWS IN ITS ENTIRETY.

17. REMOVE PORTION OF EXISTING CONCRETE BEAM ALONG GRID NUMBER 16 BETWEEN COLUMN GRID L & K.
NEW TOP OF BEAM TO MATCH EXISTING SECOND FLOOR ELEVATION. SEE STRUCTURAL DRAWINGS FOR MORE
INFORMATION.

18. SALVAGE EXISTING STAIR AND SUPPORTS IN THEIR ENTIRETY. STAIR TO BE RELOCATED IN NEW WORK.
PATCH EXISTING ROOF AS NECESSARY.

19. REMOVE EXISTING CMU UP TO PRECAST BEAM ABOVE. REMOVE BRICK AS NEEDED TO INSTALL NEW WORK.

*** DEMOLITION NOTES APPLY TO SHEETS AD102.1 AND AD102.2 ***
GENERAL DEMOLITION NOTES

• DEMOLITION DRAWINGS INDICATE IN GENERAL, THE EXTENT OF DEMOLITION. REMOVE ALL ASSOCIATED APPURTENANCES NOT
REQUIRED IN THE NEW WORK, ALL ABANDONED ITEMS, AND ALL ITEMS REQUIRED FOR THE INSTALLATION OF NEW WORK, TO PROVIDE
FOR A COMPLETE PROJECT. ITEMS NOT SPECIFICALLY INDICATED THAT ARE QUESTIONABLE FOR REMOVAL SHALL BE BROUGHT TO THE
ATTENTION OF THE ARCHITECT FOR A DECISION.

• THE CONTRACTOR SHALL VISIT THE SITE AND BECOME FAMILIAR WITH ALL EXISTING CONDITIONS PRIOR TO THE START OF
CONSTRUCTION.

• THE CONTRACTOR SHALL PATCH ALL EXISTING SURFACES TO MATCH EXISTING WHERE AFFECTED BY CONSTRUCTION OPERATIONS,
INCLUDING BUT NOT LIMITED TO PLUMBING, MECHANICAL AND ELECTRICAL WORK.

• THE CONTRACTOR SHALL PATCH NAIL HOLES, ETC, AND REMOVE MISCELLANEOUS APPURTENANCES ON EXISTING WALLS TO BE
PAINTED OR COVERED WITH WALL COVERING.

• ALL EXISTING FLOORING MATERIALS WHICH ARE TO REMAIN IN PLACE SHALL BE COMPLETELY CLEANED AND STRIPPED OF WAX IN
ORDER TO RECEIVE NEW FINISHES.

• ALL NEW WORK SHALL ALIGN WITH EXISTING WHERE THEY INTERSECT UNLESS OTHERWISE NOTED.

• THE CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING SURFACES WHICH WERE PREVIOUSLY DAMAGED PRIOR TO CONSTRUCTION
OPERATIONS IF VISIBLE AFTER NEW WORK IS COMPLETE, REGARDLESS IF THE ITEM WAS SPECIFICALLY NOTED OR NOT.

• THE CONTRACTOR SHALL REMOVE AND PATCH ANY AREAS UNCOVERED WHERE WOOD NAILERS OR GROUNDS ARE FOUND TO EXIST
BEHIND ANY TRIM ITEMS OR EQUIPMENT REMOVED. WALLS SHALL BE MADE FLUSH WITH EXISTING ADJACENT SURFACES AND READY TO
RECEIVE NEW FINISHES.

• IF ANY ASBESTOS CONTAINING MATERIAL IS ENCOUNTERED DURING THE COURSE OF CONSTRUCTION OPERATIONS WHICH IS NOT
INDICATED ON THE CONTRACT DOCUMENTS THE CONTRACTOR SHALL NOTIFY THE ARCHITECT IMMEDIATELY.

• WHERE EXISTING VINYL WALL COVERING IS REMOVED ON EXISTING WALLS TO REMAIN, THE CONTRACTOR SHALL PATCH AND REPAIR
WALL AS REQUIRED TO PROVIDE A LEVEL AND TRUE SURFACES ON WHICH TO INSTALL NEW FINISHES.

• WHERE EXISTING CERAMIC TILE IS REMOVED FROM EXISTING WALLS TO REMAIN, THE CONTRACTOR SHALL LEVEL WALL WITH PLASTER
AS REQUIRED TO PROVIDE A LEVEL AND TRUE SURFACES ON WHICH TO INSTALL NEW FINISHES.

• WHERE EXISTING CERAMIC TILE IS REMOVED FROM CONCRETE FLOORS TO REMAIN, THE CONTRACTOR SHALL LEVEL FLOOR AREAS WITH
CONCRETE AS REQUIRED TO BE LEVEL WITH ADJACENT FLOOR SURFACES.

• ALL SIGNAGE WHICH OCCURS ON WALL OR ON DOORS TO BE REMOVED SHALL BE REMOVED BY THE CONTRACTOR AND TURNED OVER TO
THE OWNER.

• ALL FINISHES LISTED IN THE DEMOLITION SCHEDULE SHALL BE REMOVED COMPLETELY UNLESS INDICATED OTHERWISE. DEMOTION
SHALL INCLUDE BACKINGS, MASTIC AND GLUES, SETTING BEDS, AND SUBSTRATE AS REQUIRED TO PREPARE THE MATERIAL FOR NEW
WORK AND/OR FINISHES.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS SHEET ONLY UNLESS OTHERWISE NOTED.

• EXISTING HAND RAIL AND BUMPER GUARD SHALL BE REMOVED AND TURNED OVER TO THE OWNER.

• ALL EXISTING NURSE CALL, SMOKE DETECTORS, AND SPEAKERS TO REMAIN AND REWORKED WITH NEW CEILING SYSTEM.

• EXISTING WALL FINISHES TO BE VERIFIED AND PREPPED ACCORDINGLY FOR NEW FINISHES SCHEDULES - BY CONTRACTOR.

• EXISTING CEILING HEIGHT IS TYPICALLY 8'-0" +/-, VERIFY IN FIELD.

• EXISTING FLOOR TO FLOOR HEIGHTS ARE AS FOLLOWS: BASEMENT TO 1ST = 13'-9 1/4", 1ST TO 2ND = 12'-10 5/8", 2ND TO 3RD = 11'-9 1/4".

• SEE THE S700 SERIES FOR PHOTOGRAPHS OF DEMOLITION WORK REQUIRED AROUND COLUMNS AND FOOTING

• THESE DEMOLITION NOTES ARE FOR ARCHITECTURAL WORK ONLY. SEE ALL OTHER DRAWINGS FOR DEMOLITION INFORMATION
PERTAINING TO OTHER DISCIPLINES.

• FOR ICRA WALL INFORMATION SEE SHEETS ICRA-102.1 AND ICRA-102.2.
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 1/8" = 1'-0"

DEMOLITION PLAN - SECOND FLOOR - PHASE 1

DEMOLITION SCHEDULE - PHASE 1 & 2

*** FINISHES LISTED IN THIS SCHEDULE ARE TO BE REMOVED
COMPLETELY UNLESS OTHERWISE NOTED ***

NUMBER FLOOR BASE WALL CEILING REMARKS
D213 SV SV CT PTD GWB 1
D213A VCT RB PTD GWB ACT -
D213B SV SV PTD GWB ACT 1
DB205 ETR ETR ETR ETR 1
DB206 1
DB207 SV SV CT PTD GWB 1
DB207A CMU BLOCK 1
DB207B SV SV CMU BLOCK 1
DB209 1,2
DB211 SV SV CT PTD GWB -
DB212 SV SV CT PTD GWB -
DB214 SV SV CT PTD GWB -
DB215 SV SV CT PTD GWB 1
DB217 ETR ETR ETR ACT 3?
DB217A ETR ETR ETR ACT 3?
DB218B ETR ETR ETR ETR 3?
DB220A ETR ETR ETR ETR 3?
DB221 ACT 4
DB221A ETR ETR ETR ACT 4
DB222 ETR ETR ETR ETR ?
DB283 VCT RB PTD GWB ACT ?
DC2-B1 ETR ETR ETR ETR 1
DC2-B2 SV SV CT ACT _
DC2-B3 SV SV CT ACT 1
DC2-B4 SV SV CT ACT 1
DS-3 ETR ETR ETR ETR 3

NTSAD102.1

2 SECOND AND THIRD FLOOR DEMOLITION 3D VIEW - PHASE 1
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DEMOLITION NOTES

1. REMOVE DOOR, FRAME, AND HARDWARE AND TURN OVER TO COR.

2. REMOVE EXISTING WALL IN ITS ENTIRETY.

3. REMOVE BLANKET WARMER IN ITS ENTIRETY AND RETAIN FOR USE IN NEW WORK.

4. REMOVE EXISTING PRECAST AS NECESSARY TO DO NEW WORK. REMOVE IN ITS ENTIRITY TO NEAREST JOINT.

5. REMOVE EXISTING STAINLESS STEEL AND GLASS CABINET UNIT COMPLETE. SALVAGE AND TURN OVER TO
COR.

6. REMOVE PLUMBING EQUIPMENT AND ACCESSORIES IN ITS ENTIRETY.

7. REMOVE STAINLESS STEEL CORNER GUARDs IN THEIR ENTIRETY WITHIN THE CORRIDOR.

8. REMOVE EXISTING BRICK.

9. REMOVE ENTIRE EXISTING PRECAST PANEL AS NEEDED TO INSTALL NEW WORK.

10. REMOVE EXISTING ROOF AND INSULATION IN ITS ENTIRETY. MAINTAIN WATER TIGHT CONDITION.

11. REMOVE EXISTING MECHANICAL GRAVITY VENT. RETAIN FOR REUSE.  SEE SHEET A300.

12. REMOVE EXISTING SKYLIGHT IN ITS ENTIRETY. MAINTAIN WATER TIGHT CONDITION

13. REMOVE EXISTING EXPANSION JOINT IN ITS ENTIRETY.

14. REMOVE EXISTING STORE FRONT IN ITS ENTIRETY.

15. REMOVE EXISTING CONC CURB IN ITS ENTIRETY.

16. REMOVE EXISTING PRE CAST PANEL AND ALUM WINDOWS IN ITS ENTIRETY.

17. REMOVE PORTION OF EXISTING CONCRETE BEAM ALONG GRID NUMBER 16 BETWEEN COLUMN GRID L & K.
NEW TOP OF BEAM TO MATCH EXISTING SECOND FLOOR ELEVATION. SEE STRUCTURAL DRAWINGS FOR MORE
INFORMATION.

18. SALVAGE EXISTING STAIR AND SUPPORTS IN THEIR ENTIRETY. STAIR TO BE RELOCATED IN NEW WORK.
PATCH EXISTING ROOF AS NECESSARY.

19. REMOVE EXISTING CMU UP TO PRECAST BEAM ABOVE. REMOVE BRICK AS NEEDED TO INSTALL NEW WORK.

*** DEMOLITION NOTES APPLY TO SHEETS AD102.1 AND AD102.2 ***

GENERAL DEMOLITION NOTES

• DEMOLITION DRAWINGS INDICATE IN GENERAL, THE EXTENT OF DEMOLITION. REMOVE ALL ASSOCIATED APPURTENANCES NOT
REQUIRED IN THE NEW WORK, ALL ABANDONED ITEMS, AND ALL ITEMS REQUIRED FOR THE INSTALLATION OF NEW WORK, TO PROVIDE
FOR A COMPLETE PROJECT. ITEMS NOT SPECIFICALLY INDICATED THAT ARE QUESTIONABLE FOR REMOVAL SHALL BE BROUGHT TO THE
ATTENTION OF THE ARCHITECT FOR A DECISION.

• THE CONTRACTOR SHALL VISIT THE SITE AND BECOME FAMILIAR WITH ALL EXISTING CONDITIONS PRIOR TO THE START OF
CONSTRUCTION.

• THE CONTRACTOR SHALL PATCH ALL EXISTING SURFACES TO MATCH EXISTING WHERE AFFECTED BY CONSTRUCTION OPERATIONS,
INCLUDING BUT NOT LIMITED TO PLUMBING, MECHANICAL AND ELECTRICAL WORK.

• THE CONTRACTOR SHALL PATCH NAIL HOLES, ETC, AND REMOVE MISCELLANEOUS APPURTENANCES ON EXISTING WALLS TO BE
PAINTED OR COVERED WITH WALL COVERING.

• ALL EXISTING FLOORING MATERIALS WHICH ARE TO REMAIN IN PLACE SHALL BE COMPLETELY CLEANED AND STRIPPED OF WAX IN
ORDER TO RECEIVE NEW FINISHES.

• ALL NEW WORK SHALL ALIGN WITH EXISTING WHERE THEY INTERSECT UNLESS OTHERWISE NOTED.

• THE CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING SURFACES WHICH WERE PREVIOUSLY DAMAGED PRIOR TO CONSTRUCTION
OPERATIONS IF VISIBLE AFTER NEW WORK IS COMPLETE, REGARDLESS IF THE ITEM WAS SPECIFICALLY NOTED OR NOT.

• THE CONTRACTOR SHALL REMOVE AND PATCH ANY AREAS UNCOVERED WHERE WOOD NAILERS OR GROUNDS ARE FOUND TO EXIST
BEHIND ANY TRIM ITEMS OR EQUIPMENT REMOVED. WALLS SHALL BE MADE FLUSH WITH EXISTING ADJACENT SURFACES AND READY TO
RECEIVE NEW FINISHES.

• IF ANY ASBESTOS CONTAINING MATERIAL IS ENCOUNTERED DURING THE COURSE OF CONSTRUCTION OPERATIONS WHICH IS NOT
INDICATED ON THE CONTRACT DOCUMENTS THE CONTRACTOR SHALL NOTIFY THE ARCHITECT IMMEDIATELY.

• WHERE EXISTING VINYL WALL COVERING IS REMOVED ON EXISTING WALLS TO REMAIN, THE CONTRACTOR SHALL PATCH AND REPAIR
WALL AS REQUIRED TO PROVIDE A LEVEL AND TRUE SURFACES ON WHICH TO INSTALL NEW FINISHES.

• WHERE EXISTING CERAMIC TILE IS REMOVED FROM EXISTING WALLS TO REMAIN, THE CONTRACTOR SHALL LEVEL WALL WITH PLASTER
AS REQUIRED TO PROVIDE A LEVEL AND TRUE SURFACES ON WHICH TO INSTALL NEW FINISHES.

• WHERE EXISTING CERAMIC TILE IS REMOVED FROM CONCRETE FLOORS TO REMAIN, THE CONTRACTOR SHALL LEVEL FLOOR AREAS WITH
CONCRETE AS REQUIRED TO BE LEVEL WITH ADJACENT FLOOR SURFACES.

• ALL SIGNAGE WHICH OCCURS ON WALL OR ON DOORS TO BE REMOVED SHALL BE REMOVED BY THE CONTRACTOR AND TURNED OVER TO
THE OWNER.

• ALL FINISHES LISTED IN THE DEMOLITION SCHEDULE SHALL BE REMOVED COMPLETELY UNLESS INDICATED OTHERWISE. DEMOTION
SHALL INCLUDE BACKINGS, MASTIC AND GLUES, SETTING BEDS, AND SUBSTRATE AS REQUIRED TO PREPARE THE MATERIAL FOR NEW
WORK AND/OR FINISHES.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS SHEET ONLY UNLESS OTHERWISE NOTED.

• EXISTING HAND RAIL AND BUMPER GUARD SHALL BE REMOVED AND TURNED OVER TO THE OWNER.

• ALL EXISTING NURSE CALL, SMOKE DETECTORS, AND SPEAKERS TO REMAIN AND REWORKED WITH NEW CEILING SYSTEM.

• EXISTING WALL FINISHES TO BE VERIFIED AND PREPPED ACCORDINGLY FOR NEW FINISHES SCHEDULES - BY CONTRACTOR.

• EXISTING CEILING HEIGHT IS TYPICALLY 8'-0" +/-, VERIFY IN FIELD.

• EXISTING FLOOR TO FLOOR HEIGHTS ARE AS FOLLOWS: BASEMENT TO 1ST = 13'-9 1/4", 1ST TO 2ND = 12'-10 5/8", 2ND TO 3RD = 11'-9 1/4".

• SEE THE S700 SERIES FOR PHOTOGRAPHS OF DEMOLITION WORK REQUIRED AROUND COLUMNS AND FOOTING

• THESE DEMOLITION NOTES ARE FOR ARCHITECTURAL WORK ONLY. SEE ALL OTHER DRAWINGS FOR DEMOLITION INFORMATION
PERTAINING TO OTHER DISCIPLINES.

• FOR ICRA WALL INFORMATION SEE SHEETS ICRA-102.1 AND ICRA-102.2.
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DEMOLITION NOTES

1. REMOVE WALLS ONLY AS INDICATED ON PLAN.

2. REMOVE FINISHES ONLY AS REQUIRED TO ACCOMODATE NEW WORK.

3. NO WORK ANTICIPATED THIS ROOM.

4. REMOVE CEILING FOR PM & R WORK.
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Demolition Plan - Second Floor - Phase 2
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DEMOLITION PLAN - SECOND FLOOR - PHASE 2

DEMOLITION SCHEDULE - PHASE 1 & 2

*** FINISHES LISTED IN THIS SCHEDULE ARE TO BE REMOVED
COMPLETELY UNLESS OTHERWISE NOTED ***

NUMBER FLOOR BASE WALL CEILING REMARKS
D213 SV SV CT PTD GWB 1
D213A VCT RB PTD GWB ACT -
D213B SV SV PTD GWB ACT 1
DB205 ETR ETR ETR ETR 1
DB206 1
DB207 SV SV CT PTD GWB 1
DB207A CMU BLOCK 1
DB207B SV SV CMU BLOCK 1
DB209 1,2
DB211 SV SV CT PTD GWB -
DB212 SV SV CT PTD GWB -
DB214 SV SV CT PTD GWB -
DB215 SV SV CT PTD GWB 1
DB217 ETR ETR ETR ACT 3?
DB217A ETR ETR ETR ACT 3?
DB218B ETR ETR ETR ETR 3?
DB220A ETR ETR ETR ETR 3?
DB221 ACT 4
DB221A ETR ETR ETR ACT 4
DB222 ETR ETR ETR ETR ?
DB283 VCT RB PTD GWB ACT ?
DC2-B1 ETR ETR ETR ETR 1
DC2-B2 SV SV CT ACT _
DC2-B3 SV SV CT ACT 1
DC2-B4 SV SV CT ACT 1
DS-3 ETR ETR ETR ETR 3
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GENERAL DEMOLITION NOTES

• DEMOLITION DRAWINGS INDICATE IN GENERAL, THE EXTENT OF DEMOLITION. REMOVE ALL ASSOCIATED
APPURTENANCES NOT REQUIRED IN THE NEW WORK, ALL ABANDONED ITEMS, AND ALL ITEMS REQUIRED FOR
THE INSTALLATION OF NEW WORK, TO PROVIDE FOR A COMPLETE PROJECT. ITEMS NOT SPECIFICALLY
INDICATED THAT ARE QUESTIONABLE FOR REMOVAL SHALL BE BROUGHT TO THE ATTENTION OF THE
ARCHITECT FOR A DECISION.

• THE CONTRACTOR SHALL VISIT THE SITE AND BECOME FAMILIAR WITH ALL EXISTING CONDITIONS PRIOR TO THE
START OF CONSTRUCTION.

• THE CONTRACTOR SHALL PATCH ALL EXISTING SURFACES TO MATCH EXISTING WHERE AFFECTED BY
CONSTRUCTION OPERATIONS, INCLUDING BUT NOT LIMITED TO PLUMBING, MECHANICAL AND ELECTRICAL
WORK.

• THE CONTRACTOR SHALL PATCH NAIL HOLES, ETC, AND REMOVE MISCELLANEOUS APPURTENANCES ON
EXISTING WALLS TO BE PAINTED OR COVERED WITH WALL COVERING.

• ALL EXISTING FLOORING MATERIALS WHICH ARE TO REMAIN IN PLACE SHALL BE COMPLETELY CLEANED AND
STRIPPED OF WAX IN ORDER TO RECEIVE NEW FINISHES.

• ALL NEW WORK SHALL ALIGN WITH EXISTING WHERE THEY INTERSECT UNLESS OTHERWISE NOTED.

• THE CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING SURFACES WHICH WERE PREVIOUSLY DAMAGED
PRIOR TO CONSTRUCTION OPERATIONS IF VISIBLE AFTER NEW WORK IS COMPLETE, REGARDLESS IF THE ITEM
WAS SPECIFICALLY NOTED OR NOT.

• THE CONTRACTOR SHALL REMOVE AND PATCH ANY AREAS UNCOVERED WHERE WOOD NAILERS OR GROUNDS
ARE FOUND TO EXIST BEHIND ANY TRIM ITEMS OR EQUIPMENT REMOVED. WALLS SHALL BE MADE FLUSH WITH
EXISTING ADJACENT SURFACES AND READY TO RECEIVE NEW FINISHES.

• IF ANY ASBESTOS CONTAINING MATERIAL IS ENCOUNTERED DURING THE COURSE OF CONSTRUCTION
OPERATIONS WHICH IS NOT INDICATED ON THE CONTRACT DOCUMENTS THE CONTRACTOR SHALL NOTIFY THE
ARCHITECT IMMEDIATELY.

• WHERE EXISTING VINYL WALL COVERING IS REMOVED ON EXISTING WALLS TO REMAIN, THE CONTRACTOR
SHALL PATCH AND REPAIR WALL AS REQUIRED TO PROVIDE A LEVEL AND TRUE SURFACES ON WHICH TO
INSTALL NEW FINISHES.

• WHERE EXISTING CERAMIC TILE IS REMOVED FROM EXISTING WALLS TO REMAIN, THE CONTRACTOR SHALL
LEVEL WALL WITH PLASTER AS REQUIRED TO PROVIDE A LEVEL AND TRUE SURFACES ON WHICH TO INSTALL
NEW FINISHES.

• WHERE EXISTING CERAMIC TILE IS REMOVED FROM CONCRETE FLOORS TO REMAIN, THE CONTRACTOR SHALL
LEVEL FLOOR AREAS WITH CONCRETE AS REQUIRED TO BE LEVEL WITH ADJACENT FLOOR SURFACES.

• ALL SIGNAGE WHICH OCCURS ON WALL OR ON DOORS TO BE REMOVED SHALL BE REMOVED BY THE
CONTRACTOR AND TURNED OVER TO THE OWNER.

• ALL FINISHES LISTED IN THE DEMOLITION SCHEDULE SHALL BE REMOVED COMPLETELY UNLESS INDICATED
OTHERWISE. DEMOTION SHALL INCLUDE BACKINGS, MASTIC AND GLUES, SETTING BEDS, AND SUBSTRATE AS
REQUIRED TO PREPARE THE MATERIAL FOR NEW WORK AND/OR FINISHES.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS SHEET ONLY UNLESS OTHERWISE
NOTED.

• EXISTING HAND RAIL AND BUMPER GUARD SHALL BE REMOVED AND TURNED OVER TO THE OWNER.

• ALL EXISTING NURSE CALL, SMOKE DETECTORS, AND SPEAKERS TO REMAIN AND REWORKED WITH NEW
CEILING SYSTEM.

• EXISTING WALL FINISHES TO BE VERIFIED AND PREPPED ACCORDINGLY FOR NEW FINISHES SCHEDULES - BY
CONTRACTOR.

DEMOLITION NOTES
*** DEMOLITION NOTES APPLY TO THIS SHEET ONLY ***

1.  REMOVE DOOR, FRAME, AND HARDWARE AND TURN OVER TO COR.

2.  REMOVE EXISTING WALL IN ITS ENTIRELY.

3. REMOVE BLANKET WARMER IN ITS ENTIRETY AND RETAIN FOR USE IN NEW WORK.

4. REMOVE EXSTING WINDOW IN ITS ENTIRETY INCLUDING BUT NOT LIMITED TO FRAME AND HARDWARE.

5. REMOVE EXISTING STAINLESS STEEL AND GLASS CABINET UNIT COMPLETE. SALVAGE AND TURN OVER TO COR.

6. REMOVE PLUMBING EQUIPMENT AND ACCESORIES IN ITS ENTIRETY.

7. REMOVE STAINLESS STEEL CORNER GUARD IN ITS ENTIRETY.

8. REMOVE EXISTING CMU WALL IN ITS ENTIRETY.

9. TEMPORARY PARTITION. PROVIDE CUT THRU AT END OF PHASE
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Second Floor Demolition Plan
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SECOND FLOOR DEMOLITION PLAN

DEMOLITION SCHEDULE

*** FINISHES LISTED IN THIS SCHEDULE ARE TO BE REMOVED COMPLETELY UNLESS
OTHERWISE NOTED ***

NUMBER FLOOR BASE WALL CEILING REMARKS
D213 SV SV CT PTD GWB
D213A VCT RB PTD GWB ACT
D213B SV SV PTD GWB ACT
DB209
DB211 SV SV CT PTD GWB
DB215
DC2-B2
DC2-B3
DS-3
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• CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO THE START OF
CONSTRUCTION. ANY DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE
COR FOR A RESOLUTION. ADJUSTMENTS TO DIMENSIONS AND CONDITIONS SHOWN MAY BE
REQUIRED.

• ALL DIMENSIONS ARE REFERENCED FROM FACE OF STUD AT NEW CONSTRUCTION UNLESS
OTHERWISE NOTED. DIMENSIONS ARE REFERENCED FROM FACE OF FINISH AT EXISTING
CONSTRUCTION.

• ALL DIMENSIONS INDICATED +/- ARE APPROXIMATE AND MUST BE FIELD VERIFIED PRIOR TO THE START
OF CONSTRUCTION.

• PROVIDE SHALL MEAN TO SUPPLY, TO FURNISH AND TO INSTALL COMPLETE WITH ALL ACCESSORIES,
PARTS AND/OR SERVICES TO BE READY FOR ITS INTENDED USE.

• WHERE WORK ABUTS OR ADJOINS EXISTING SURFACES WHICH WILL REMAIN EXPOSED, ALIGN NEW
WORK FLUSH WITH EXISTING ADJACENT SURFACES.

• THE CONTRACTOR SHALL MAINTAIN THE EXISTING BUILDING IN A WATER TIGHT CONDITION
THROUGHOUT THE ENTIRE CONSTRUCTION PERIOD. REPAIR DAMAGE CAUSED BY CONSTRUCTION
OPERATIONS. TAKE ALL PRECAUTIONS NECESSARY TO PROTECT THE BUILDING AND ITS OCCUPANTS
DURING THE CONSTRUCTION PERIOD.

• CONTRACTOR SHALL PROVIDE BARRIERS TO PREVENT ENTRY TO THE CONSTRUCTION AREA.
BARRIERS SHALL NOT INTERFERE WITH THE OWNERS USE OF THE SITE.

• THE CONTRACTOR SHALL PROVIDE NEGATIVE PRESSURE IN THE AREA OF RENOVATION TO PREVENT
THE SPREAD OF DUST TO OCCUPIED AREAS OF THE BUILDING.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS ONLY UNLESS OTHERWISE
NOTED.

• ALL DOORS TO BE MOUNTED 4" FROM FACE OF FINISH UON.

• ALL MODIFICATIONS TO THE EXISTING ROOF SHALL BE MADE IN ACCORDANCE WITH VAMC'S EXISTING
ROOF WARRANTY. COORDINATE ALL MODIFICATIONS TO THE ROOF WITH THE COR.

• ALL SYMBOLS WHOSE TYPE IS NOT INDICATED ON THE SHEET CAN BE REFERENCED FROM SHEET
A000.

GENERAL NEW WORK NOTES

NEW WORK NOTES

1.PROVIDE NEW GWB AND METAL STUD FURRING TO MATCH EXISTING.

2. EXISTING GWB BULKHEAD.

3. ICRA TEMPORARY FULL HEIGHT PARTITION. DEMOLITION AFTER THE COMPLETION OF NEW WORK.

4. REINSTALL EXISTING PAIR OF WOOD AND GLASS DOORS.
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DRAWINGS
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New Work Plan First Floor
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A101

 1/8" = 1'-0"

FIRST FLOOR AND REFLECTED CEILING NEW WORK PLANS

A101  1 1/2" = 1'-0"

2 CEILING DETAIL
A101  1 1/2" = 1'-0"

3 ROOF DETAIL AT AHU
A101  1 1/2" = 1'-0"

4 ROOF DETAIL AT AHU

 1/8" = 1'-0"

REFLECTED CEILING PLAN FIRST FLOOR
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• CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO THE START OF
CONSTRUCTION. ANY DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE
COR FOR A RESOLUTION. ADJUSTMENTS TO DIMENSIONS AND CONDITIONS SHOWN MAY BE
REQUIRED.

• ALL DIMENSIONS ARE REFERENCED FROM FACE OF STUD AT NEW CONSTRUCTION UNLESS
OTHERWISE NOTED. DIMENSIONS ARE REFERENCED FROM FACE OF FINISH AT EXISTING
CONSTRUCTION.

• ALL DIMENSIONS INDICATED +/- ARE APPROXIMATE AND MUST BE FIELD VERIFIED PRIOR TO THE START
OF CONSTRUCTION.

• PROVIDE SHALL MEAN TO SUPPLY, TO FURNISH AND TO INSTALL COMPLETE WITH ALL ACCESSORIES,
PARTS AND/OR SERVICES TO BE READY FOR ITS INTENDED USE.

• WHERE WORK ABUTS OR ADJOINS EXISTING SURFACES WHICH WILL REMAIN EXPOSED, ALIGN NEW
WORK FLUSH WITH EXISTING ADJACENT SURFACES.

• THE CONTRACTOR SHALL MAINTAIN THE EXISTING BUILDING IN A WATER TIGHT CONDITION
THROUGHOUT THE ENTIRE CONSTRUCTION PERIOD. REPAIR DAMAGE CAUSED BY CONSTRUCTION
OPERATIONS. TAKE ALL PRECAUTIONS NECESSARY TO PROTECT THE BUILDING AND ITS OCCUPANTS
DURING THE CONSTRUCTION PERIOD.

• CONTRACTOR SHALL PROVIDE BARRIERS TO PREVENT ENTRY TO THE CONSTRUCTION AREA.
BARRIERS SHALL NOT INTERFERE WITH THE OWNERS USE OF THE SITE.

• THE CONTRACTOR SHALL PROVIDE NEGATIVE PRESSURE IN THE AREA OF RENOVATION TO PREVENT
THE SPREAD OF DUST TO OCCUPIED AREAS OF THE BUILDING.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS ONLY UNLESS OTHERWISE
NOTED.

• ALL DOORS TO BE MOUNTED 4" FROM FACE OF FINISH UON.

• ALL MODIFICATIONS TO THE EXISTING ROOF SHALL BE MADE IN ACCORDANCE WITH VAMC'S EXISTING
ROOF WARRANTY. COORDINATE ALL MODIFICATIONS TO THE ROOF WITH THE COR.

• ALL SYMBOLS WHOSE TYPE IS NOT INDICATED ON THE SHEET CAN BE REFERENCED FROM SHEET
A000.

GENERAL NEW WORK NOTES

NEW WORK NOTES
1.  PROVIDE ACCENT WALL, PNT#3.  SEE FINISH COLORS FOR MORE INFORMATION

2.  PLUMBING PIPE.

3.  MECHANICAL EQUIPMENT.

4.  EXISTING SKYLIGHT.
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Overall New Work Plan - Second Floor

jasjht
A102

 1/8" = 1'-0"

OVERALL NEW WORK PLAN - SECOND FLOOR

ROOM LEGEND

WT NAME
2000 RAMP
2001 SEMI-RESTRICTED CORRIDOR
2002 SEMI-RESTRICTED CORRIDOR
2003 SCRUB
2004 SCRUB
2005 SCRUB
2006 CORRIDOR
2006 CORRIDOR
2007 RAMP
2007 RAMP
2008 CORRIDOR
2008 CORRIDOR
2009 SEMI-RESTRICTED CORRIDOR
2010 GENERAL OR
2011 SCRUB
2012 CORRIDOR
2013 SCRUB
2014 SEMI-RESTRICTED CORRIDOR
2015 CORRIDOR
2016 SCRUB
2020 GENERAL OR
2030 CARDIAC OR
2031 PUMP ROOM
2040 HYBRID OR
2050 HYBRID CONTROL
2060 EQUIPMENT STORAGE
2070 ORTHO OR
2080 CLEAN CORE
2081 CLEAN CORE
2082 RAMP
2090 ELECTRICAL CLOSET
2091 Room
2092 CLEAN CORE
2100 SERVICE
2120 GENERAL OR
2130 ANESTHESIA WORK ROOM
2140 STORAGE
2150 GENERAL OR
2160 EXISTING STOAGE
2170 SOILED
2171 SERVICE
2180 GAS STORAGE
S - 3 STAIR
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NEW WORK NOTES
1. PROVIDE 1 1/2" FLOOR EXPANSION JOINT

2. PROVIDE 1 1/2" WALL EXPANSION JOINT TYPICAL

3. PROVIDE 1 1/2" FLOOR TO WALL EXPANSION JOINT TYPICAL

4. SEE HYBRID OR DRAWINGS FOR ADDITIONAL INFORMATION.
COORDINATE LEAD REQUIREMENTS WITH VA SUPPLIED
PHYSICIST'S REPORT

5. 4' HIGH STAINLESS STEEL CORNER GUARD.[CG#2]

6. FULL HEIGHT ACROVYN CORNER GUARD [CG#1]

7. FIRE EXTINGUISHER AND CABINET

8. PROVIDE WALK THRU ACCESS DOOR, 24" X 72". MOUNT 6" AFF.

9. PROVIDE SPRINKLER DRAIN LINE DISCHARGE ON TO ROOF.
6" MINIMUM ABOVE EXISTING ROOF.

10. THIS ELEMENT OF THE PROJECT HAS BEEN IDENTIFIED AS
WORK TO BE INCLUDED IN DETAIL AS A BID ITEM. SEE
PSECIFICATIONS AND INSTRUCTIONS TO BIDDERS FOR A
DETAILED LISTING OF THESE ITEMS AND THE ASSOCIATED
SCOPES OF WORK.
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• CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AND
CONDITIONS PRIOR TO THE START OF CONSTRUCTION. ANY
DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE
ATTENTION OF THE COR FOR A RESOLUTION. ADJUSTMENTS
TO DIMENSIONS AND CONDITIONS SHOWN MAY BE REQUIRED.

• ALL DIMENSIONS ARE REFERENCED FROM FACE OF STUD AT
NEW CONSTRUCTION UNLESS OTHERWISE NOTED.
DIMENSIONS ARE REFERENCED FROM FACE OF FINISH AT
EXISTING CONSTRUCTION.

• ALL DIMENSIONS INDICATED +/- ARE APPROXIMATE AND MUST
BE FIELD VERIFIED PRIOR TO THE START OF CONSTRUCTION.

• PROVIDE SHALL MEAN TO SUPPLY, TO FURNISH AND TO
INSTALL COMPLETE WITH ALL ACCESSORIES, PARTS AND/OR
SERVICES TO BE READY FOR ITS INTENDED USE.

• WHERE WORK ABUTS OR ADJOINS EXISTING SURFACES
WHICH WILL REMAIN EXPOSED, ALIGN NEW WORK FLUSH WITH
EXISTING ADJACENT SURFACES.

• THE CONTRACTOR SHALL MAINTAIN THE EXISTING BUILDING
IN A WATER TIGHT CONDITION THROUGHOUT THE ENTIRE
CONSTRUCTION PERIOD. REPAIR DAMAGE CAUSED BY
CONSTRUCTION OPERATIONS. TAKE ALL PRECAUTIONS
NECESSARY TO PROTECT THE BUILDING AND ITS OCCUPANTS
DURING THE CONSTRUCTION PERIOD.

• CONTRACTOR SHALL PROVIDE BARRIERS TO PREVENT ENTRY
TO THE CONSTRUCTION AREA. BARRIERS SHALL NOT
INTERFERE WITH THE OWNERS USE OF THE SITE.

• THE CONTRACTOR SHALL PROVIDE NEGATIVE PRESSURE IN
THE AREA OF RENOVATION TO PREVENT THE SPREAD OF
DUST TO OCCUPIED AREAS OF THE BUILDING.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET
ARE FOR THIS ONLY UNLESS OTHERWISE NOTED.

• ALL DOORS TO BE MOUNTED 4" FROM FACE OF FINISH UON.

• ALL MODIFICATIONS TO THE EXISTING ROOF SHALL BE MADE
IN ACCORDANCE WITH VAMC'S EXISTING ROOF WARRANTY.
COORDINATE ALL MODIFICATIONS TO THE ROOF WITH THE
COR.

• ALL SYMBOLS WHOSE TYPE IS NOT INDICATED ON THE SHEET
CAN BE REFERENCED FROM SHEET A000.
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New Work Plan - Second Floor - Phase 1 -
Area A

A102.1A

 1/4" = 1'-0"

NEW WORK PLAN -SECOND FLOOR - PHASE 1 - AREA A

WALL TYPE SCHEDULE - PHASE 1

TYPE STC DESCRIPTION FIRE RATING UL REMARKS
M1B N/A 1 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" GWB ONE SIDE. EXTEND GWB 4"

ABOVE CEILING. FASTEN STUD TO UNDERSIDE OF DECK.
- -

M3 N/A 3 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" GWB BOTH SIDES. EXTEND GWB
TO 4" ABOVE FINISHED CEILING. ANCHOR STUDS TO UNDERSIDE OF DECK
OR STRUCTURE ABOVE AT 48" O.C. MAX

- -

M3 L N/A 3 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" GWB ONE SIDE AND 5/8" LEAD
LINED GWB ROOM SIDE. EXTEND GWB TO 4" ABOVE FINISHED CEILING.
ANCHOR STUDS TO UNDERSIDE OF DECK OR STRUCTURE ABOVE AT 48"
O.C. MAX

- - PROVIDE 1/16" LEAD LINING TO 7'-0" A.F.F.

M3_2 N/A 3 5/8" METAL STUDS AT 16" O.C.MAX. 2 LAYERS 5/8" FIRE RATED GWB
BOTH SIDES. EXTEND WALL ASSEMBLY TO UNDERSIDE OF DECK ABOVE.

2 HR U419 PROVIDE 1" STENCILED TEXT EVERY 8' O.C. READING "2 HR FIRE RATED PARTITION" AS
REQUIRED BY BUILDING CODE. PROVIDE INSULATION WHERE COMPONENTS MEET DECK
ABOVE.

M3_C N/A 3 5/8" METAL STUDSAT 16" O.C. MAX. 5/8" GWB BOTH SIDES. EXTEND WALL
ASSEMBLY TO UNDERSIDE OF DECK ABOVE.

SMOKE PARTITION - PROVIDE 1" STENCILED TEXT AT 8' O.C. MAX. READING "SMOKE PARTITION" AS REQUIRED BY
BUILDING CODE. PROVIDE INSULATION WHERE COMPONENTS MEET DECK ABOVE

M3_C L N/A 3 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" GWBONE SIDE AND 5/8" LEAD
LINED GWB ROOM SIDE. EXTEND PARTITION TO UNDERSIDE OF DECK
ABOVE.

SMOKE PARTITION - PROVIDE 1/16" LEAD LINING TO 7'-0" A.F.F.

M3B N/A 3 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" GWB ONE SIDE. EXTEND WALL
ASSEMBLY TO 4" ABOVE FINISHED CEILING.

- -

M3B L N/A 3 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" LEAD LINED GWB ONE SIDE.
EXTEND GWB TO 4" ABOVE FINISHED CEILING. ANCHOR STUDS TO
UNDERSIDE OF DECK OR STRUCTURE ABOVE AT 48" O.C. MAX

- - PROVIDE 1/16" LEAD LINING TO 7'-0" A.F.F.

M6 N/A 6" METAL STUDS AT 16" O.C. MAX. 5/8" GWB BOTH SIDES.  EXTEND GWB
TO 4" ABOVE FINISHED CEILING. ANCHOR STUDS TO UNDERSIDE OF DECK
OR STRUCTURE ABOVE AT 48" O.C. MAX

- -

M6_C N/A 6" METAL STUDS AT 16" O.C. MAX. 5/8" GWB BOTH SIDES. EXTEND WALL
ASSEMBLY TO UNDERSIDE OF DECK ABOVE.

SMOKE PARTITION - PROVIDE 1" STENCILED TEXT AT 8' O.C. MAX. READING "SMOKE PARTITION" AS REQUIRED BY
BUILDING CODE. PROVIDE INSULATION WHERE COMPONENTS MEET DECK ABOVE

M6_L N/A 6" METAL STUDS AT 16" O.C. MAX. 5/8" GWB ONE SIDE AND 5/8" LEAD
LINED GWB ROOM SIDE.  EXTEND GWB TO 4" ABOVE FINISHED CEILING.
ANCHOR STUDS TO UNDERSIDE OF DECK OR STRUCTURE ABOVE AT 48"
O.C. MAX

- - PROVIDE 1/16" LEAD LINING TO 7'-0" A.F.F.

M6B N/A 6" METAL STUDS AT 16" O.C. MAX. 5/8" GWB ONE SIDE. EXTEND WALL
ASSEMBLY TO 4" ABOVE FINISHED CEILING.

- -

SW_2 38 2 1/2" CH STUDS AT 24" O.C. MAX. 1" GYPSUM LINER ONE SIDE AND 2
LAYERS  5/8" GWB OTHER SIDE SIDE. EXTEND WALL ASSEMBLY TO DECK
ABOVE.

2 HR U 415
SYSTEM
B

EQUIPMENT SCHEDULE - PHASE 1

NAMEMARK VAFCI VAFOI CFCI COMMENTS
AC ANESTHESIA COLUMN *** PROVIDE POWER, DATA, MEDICAL GAS, AND SUPPORT
B1 LIGHT BOOM 2 *** RELOCATED FROM EXISTING OR #7
B2 LIGHT BOOM 1 *** RELOCATED FROM EXISTING OR #7
BW BLANKET WARMER *** PROVIDE POWER
C1 EQUIPMENT BOOM 1 *** RELOCATED FROM EXISTING OR#7
C2 ANESTHESIA BOOM 1 *** RELOCATED FROM EXISTING OR#7
CRT CART *** EXISTING - RELOCATED THIS PHASE
EB EQUIPMENT BOOM *** PROVIDE POWER, DATA, MEDICAL GAS, AND SUPPORT
HLM HEART LUNG MACHINE *** PROVIDE POWER
IM INTEGRATION MONITOR *** PROVIDE POWER AND DATA
LB SURGICAL LIGHT BOOM *** PROVIDE POWER, DATA, MEDICAL GAS, AND SUPPORT
LC LIGHT CONTROL *** PROVIDE POWER
MB MARKER BOARD *** *** PROVIDE BLOCKING AS REQUIRED
MS STAINLESS STEEL

SHELVES
***

MTR MONITOR *** PROVIDE POWER AND DATA
NCP NITROGEN CONTROL

PANEL
*** PROVIDE POWER

OC MOBILE OMNI CELL *** PROVIDE POWER AND DATA
ORC OR CART *** EXISTING - RELOCATED THIS PHASE
ORT OR TABLE ***
SSC STAINLESS STEEL CART *** ***
ST STERILIZER *** PROVIDE POWER
WPH WALL PHONE *** PROVIDE POWER AND DATATOILET ACCESSORY SCHEDULE - PHASE 1

MARK DESCRIPTION MOUNTING HEIGHT VAFCI VAFOI VAFCI REMARKS
PT PAPER TOWEL DISPENSER 48" ABOVE AFF TO BOTTOM OF OPENING OFCI
SD1 AUTOMATIC SOAP DISPENSER 38" A.F.F. TO BOTTOM ***
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NEW WORK NOTES

1. PROVIDE 1 1/2" FLOOR EXPANSION JOINT & JOINT COVER.

2. PROVIDE 1 1/2" WALL EXPANSION JOINT & JOINT COVER.

3. FIRE EXTINGUISHER CABINET.

4. 5"X5"X1/2" STEEL ANGLE. FASTEN TO METAL STUDS.

5. EDGE OF RAMP.

6. FULL HEIGHT ACROVYN CORNER GUARD (CG#1).

7. 4' HIGH STAINLESS STEEL CORNER GUARD (CG#2).

8. 5/8" GWB GLUED TO FACE OF CONCRETE COLUMN.

9. ALIGN EDGE OF STUD TO FACE OF CONCRETE BEAM.  GLUE 5/8" GWB TO FACE OF BEAM BELOW.

10. PROVIDE BUMPER GUARD (BG#1) AT 34" TO CENTERLINE AFF. BELOW BUMPER RAIL. PROVIDE
WAINSCOT (WS#1).  TOP OF WAINSCOT TO TERMINATE AT CENTERLINE OF BUMPER GUARD.
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• CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO THE START OF
CONSTRUCTION. ANY DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE
COR FOR A RESOLUTION. ADJUSTMENTS TO DIMENSIONS AND CONDITIONS SHOWN MAY BE
REQUIRED.

• ALL DIMENSIONS ARE REFERENCED FROM FACE OF STUD AT NEW CONSTRUCTION UNLESS
OTHERWISE NOTED. DIMENSIONS ARE REFERENCED FROM FACE OF FINISH AT EXISTING
CONSTRUCTION.

• ALL DIMENSIONS INDICATED +/- ARE APPROXIMATE AND MUST BE FIELD VERIFIED PRIOR TO THE START
OF CONSTRUCTION.

• PROVIDE SHALL MEAN TO SUPPLY, TO FURNISH AND TO INSTALL COMPLETE WITH ALL ACCESSORIES,
PARTS AND/OR SERVICES TO BE READY FOR ITS INTENDED USE.

• WHERE WORK ABUTS OR ADJOINS EXISTING SURFACES WHICH WILL REMAIN EXPOSED, ALIGN NEW
WORK FLUSH WITH EXISTING ADJACENT SURFACES.

• THE CONTRACTOR SHALL MAINTAIN THE EXISTING BUILDING IN A WATER TIGHT CONDITION
THROUGHOUT THE ENTIRE CONSTRUCTION PERIOD. REPAIR DAMAGE CAUSED BY CONSTRUCTION
OPERATIONS. TAKE ALL PRECAUTIONS NECESSARY TO PROTECT THE BUILDING AND ITS OCCUPANTS
DURING THE CONSTRUCTION PERIOD.

• CONTRACTOR SHALL PROVIDE BARRIERS TO PREVENT ENTRY TO THE CONSTRUCTION AREA.
BARRIERS SHALL NOT INTERFERE WITH THE OWNERS USE OF THE SITE.

• THE CONTRACTOR SHALL PROVIDE NEGATIVE PRESSURE IN THE AREA OF RENOVATION TO PREVENT
THE SPREAD OF DUST TO OCCUPIED AREAS OF THE BUILDING.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS ONLY UNLESS OTHERWISE
NOTED.

• ALL DOORS TO BE MOUNTED 4" FROM FACE OF FINISH UON.

• ALL MODIFICATIONS TO THE EXISTING ROOF SHALL BE MADE IN ACCORDANCE WITH VAMC'S EXISTING
ROOF WARRANTY. COORDINATE ALL MODIFICATIONS TO THE ROOF WITH THE COR.

• ALL SYMBOLS WHOSE TYPE IS NOT INDICATED ON THE SHEET CAN BE REFERENCED FROM SHEET
A000.

GENERAL NEW WORK NOTES
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New Work Plan - Second Floor - Phase 1 -
Area B

jasjht
A102.1B

 1/4" = 1'-0"

NEW WORK PLAN -SECOND FLOOR - PHASE 1 AREA B

WALL TYPE SCHEDULE - PHASE 1

TYPE STC DESCRIPTION FIRE RATING UL REMARKS
M1B N/A 1 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" GWB ONE SIDE. EXTEND GWB 4"

ABOVE CEILING. FASTEN STUD TO UNDERSIDE OF DECK.
- -

M3 N/A 3 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" GWB BOTH SIDES. EXTEND GWB
TO 4" ABOVE FINISHED CEILING. ANCHOR STUDS TO UNDERSIDE OF DECK
OR STRUCTURE ABOVE AT 48" O.C. MAX

- -

M3 L N/A 3 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" GWB ONE SIDE AND 5/8" LEAD
LINED GWB ROOM SIDE. EXTEND GWB TO 4" ABOVE FINISHED CEILING.
ANCHOR STUDS TO UNDERSIDE OF DECK OR STRUCTURE ABOVE AT 48"
O.C. MAX

- - PROVIDE 1/16" LEAD LINING TO 7'-0" A.F.F.

M3_2 N/A 3 5/8" METAL STUDS AT 16" O.C.MAX. 2 LAYERS 5/8" FIRE RATED GWB
BOTH SIDES. EXTEND WALL ASSEMBLY TO UNDERSIDE OF DECK ABOVE.

2 HR U419 PROVIDE 1" STENCILED TEXT EVERY 8' O.C. READING "2 HR FIRE RATED PARTITION" AS
REQUIRED BY BUILDING CODE. PROVIDE INSULATION WHERE COMPONENTS MEET DECK
ABOVE.

M3_C N/A 3 5/8" METAL STUDSAT 16" O.C. MAX. 5/8" GWB BOTH SIDES. EXTEND WALL
ASSEMBLY TO UNDERSIDE OF DECK ABOVE.

SMOKE PARTITION - PROVIDE 1" STENCILED TEXT AT 8' O.C. MAX. READING "SMOKE PARTITION" AS REQUIRED BY
BUILDING CODE. PROVIDE INSULATION WHERE COMPONENTS MEET DECK ABOVE

M3_C L N/A 3 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" GWBONE SIDE AND 5/8" LEAD
LINED GWB ROOM SIDE. EXTEND PARTITION TO UNDERSIDE OF DECK
ABOVE.

SMOKE PARTITION - PROVIDE 1/16" LEAD LINING TO 7'-0" A.F.F.

M3B N/A 3 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" GWB ONE SIDE. EXTEND WALL
ASSEMBLY TO 4" ABOVE FINISHED CEILING.

- -

M3B L N/A 3 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" LEAD LINED GWB ONE SIDE.
EXTEND GWB TO 4" ABOVE FINISHED CEILING. ANCHOR STUDS TO
UNDERSIDE OF DECK OR STRUCTURE ABOVE AT 48" O.C. MAX

- - PROVIDE 1/16" LEAD LINING TO 7'-0" A.F.F.

M6 N/A 6" METAL STUDS AT 16" O.C. MAX. 5/8" GWB BOTH SIDES.  EXTEND GWB
TO 4" ABOVE FINISHED CEILING. ANCHOR STUDS TO UNDERSIDE OF DECK
OR STRUCTURE ABOVE AT 48" O.C. MAX

- -

M6_C N/A 6" METAL STUDS AT 16" O.C. MAX. 5/8" GWB BOTH SIDES. EXTEND WALL
ASSEMBLY TO UNDERSIDE OF DECK ABOVE.

SMOKE PARTITION - PROVIDE 1" STENCILED TEXT AT 8' O.C. MAX. READING "SMOKE PARTITION" AS REQUIRED BY
BUILDING CODE. PROVIDE INSULATION WHERE COMPONENTS MEET DECK ABOVE

M6_L N/A 6" METAL STUDS AT 16" O.C. MAX. 5/8" GWB ONE SIDE AND 5/8" LEAD
LINED GWB ROOM SIDE.  EXTEND GWB TO 4" ABOVE FINISHED CEILING.
ANCHOR STUDS TO UNDERSIDE OF DECK OR STRUCTURE ABOVE AT 48"
O.C. MAX

- - PROVIDE 1/16" LEAD LINING TO 7'-0" A.F.F.

M6B N/A 6" METAL STUDS AT 16" O.C. MAX. 5/8" GWB ONE SIDE. EXTEND WALL
ASSEMBLY TO 4" ABOVE FINISHED CEILING.

- -

SW_2 38 2 1/2" CH STUDS AT 24" O.C. MAX. 1" GYPSUM LINER ONE SIDE AND 2
LAYERS  5/8" GWB OTHER SIDE SIDE. EXTEND WALL ASSEMBLY TO DECK
ABOVE.

2 HR U 415
SYSTEM
B

ROOM LEGEND - PHASE 1

NUMBER NAME
2000 RAMP
2001 SEMI-RESTRICTED CORRIDOR
2002 SEMI-RESTRICTED CORRIDOR
2003 SCRUB
2004 SCRUB
2005 SCRUB
2006 CORRIDOR
2007 RAMP
2009 SEMI-RESTRICTED CORRIDOR
2010 GENERAL OR
2016 SCRUB
2020 GENERAL OR
2030 CARDIAC OR
2031 HEART/LUNG MACHINE ROOM
2040 HYBRID OR
2050 HYBRID CONTROL
2060 EQUIPMENT STORAGE
2070 ORTHO OR
2080 CLEAN CORE
2090 ELEC

TOILET ACCESSORY SCHEDULE - PHASE 1

MARK DESCRIPTION MOUNTING HEIGHT VAFCI VAFOI VAFCI REMARKS
PT PAPER TOWEL DISPENSER 48" ABOVE AFF TO BOTTOM OF OPENING OFCI
SD1 AUTOMATIC SOAP DISPENSER 38" A.F.F. TO BOTTOM ***

EQUIPMENT SCHEDULE - PHASE 1

NAMEMARK VAFCI VAFOI CFCI COMMENTS
AC ANESTHESIA COLUMN *** PROVIDE POWER, DATA, MEDICAL GAS, AND SUPPORT
B1 LIGHT BOOM 2 *** RELOCATED FROM EXISTING OR #7
B2 LIGHT BOOM 1 *** RELOCATED FROM EXISTING OR #7
BW BLANKET WARMER *** PROVIDE POWER
C1 EQUIPMENT BOOM 1 *** RELOCATED FROM EXISTING OR#7
C2 ANESTHESIA BOOM 1 *** RELOCATED FROM EXISTING OR#7
CRT CART *** EXISTING - RELOCATED THIS PHASE
EB EQUIPMENT BOOM *** PROVIDE POWER, DATA, MEDICAL GAS, AND SUPPORT
HLM HEART LUNG MACHINE *** PROVIDE POWER
IM INTEGRATION MONITOR *** PROVIDE POWER AND DATA
LB SURGICAL LIGHT BOOM *** PROVIDE POWER, DATA, MEDICAL GAS, AND SUPPORT
LC LIGHT CONTROL *** PROVIDE POWER
MB MARKER BOARD *** *** PROVIDE BLOCKING AS REQUIRED
MS STAINLESS STEEL

SHELVES
***

MTR MONITOR *** PROVIDE POWER AND DATA
NCP NITROGEN CONTROL

PANEL
*** PROVIDE POWER

OC MOBILE OMNI CELL *** PROVIDE POWER AND DATA
ORC OR CART *** EXISTING - RELOCATED THIS PHASE
ORT OR TABLE ***
SSC STAINLESS STEEL CART *** ***
ST STERILIZER *** PROVIDE POWER
WPH WALL PHONE *** PROVIDE POWER AND DATA

*SEE ALL NEW WORK SHEETS FOR EXTENT OF EQUIPMENT*
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NEW WORK NOTES
1. PROVIDE FULL HEIGHT ACROVYN CORNER GUARD (CG#1).

2. PROVIDE 4' HIGH STAINLESS STEEL CORNER GUARD (CG#2).

3. PROVIDE SEMI-RECESSED FIRE EXTINGUISHER CABINET.

4. SECURE DOORS CLOSED PRIOR TO START OF NEW WORK.
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• CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO THE START OF
CONSTRUCTION. ANY DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE
COR FOR A RESOLUTION. ADJUSTMENTS TO DIMENSIONS AND CONDITIONS SHOWN MAY BE
REQUIRED.

• ALL DIMENSIONS ARE REFERENCED FROM FACE OF STUD AT NEW CONSTRUCTION UNLESS
OTHERWISE NOTED. DIMENSIONS ARE REFERENCED FROM FACE OF FINISH AT EXISTING
CONSTRUCTION.

• ALL DIMENSIONS INDICATED +/- ARE APPROXIMATE AND MUST BE FIELD VERIFIED PRIOR TO THE START
OF CONSTRUCTION.

• PROVIDE SHALL MEAN TO SUPPLY, TO FURNISH AND TO INSTALL COMPLETE WITH ALL ACCESSORIES,
PARTS AND/OR SERVICES TO BE READY FOR ITS INTENDED USE.

• WHERE WORK ABUTS OR ADJOINS EXISTING SURFACES WHICH WILL REMAIN EXPOSED, ALIGN NEW
WORK FLUSH WITH EXISTING ADJACENT SURFACES.

• THE CONTRACTOR SHALL MAINTAIN THE EXISTING BUILDING IN A WATER TIGHT CONDITION
THROUGHOUT THE ENTIRE CONSTRUCTION PERIOD. REPAIR DAMAGE CAUSED BY CONSTRUCTION
OPERATIONS. TAKE ALL PRECAUTIONS NECESSARY TO PROTECT THE BUILDING AND ITS OCCUPANTS
DURING THE CONSTRUCTION PERIOD.

• CONTRACTOR SHALL PROVIDE BARRIERS TO PREVENT ENTRY TO THE CONSTRUCTION AREA.
BARRIERS SHALL NOT INTERFERE WITH THE OWNERS USE OF THE SITE.

• THE CONTRACTOR SHALL PROVIDE NEGATIVE PRESSURE IN THE AREA OF RENOVATION TO PREVENT
THE SPREAD OF DUST TO OCCUPIED AREAS OF THE BUILDING.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS ONLY UNLESS OTHERWISE
NOTED.

• ALL DOORS TO BE MOUNTED 4" FROM FACE OF FINISH UON.

• ALL MODIFICATIONS TO THE EXISTING ROOF SHALL BE MADE IN ACCORDANCE WITH VAMC'S EXISTING
ROOF WARRANTY. COORDINATE ALL MODIFICATIONS TO THE ROOF WITH THE COR.

• ALL SYMBOLS WHOSE TYPE IS NOT INDICATED ON THE SHEET CAN BE REFERENCED FROM SHEET
A000.

GENERAL NEW WORK NOTES
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New Work Plan - Second Floor - Phase 2

jasjht
A102.2

 1/4" = 1'-0"

NEW WORK PLAN- SECOND FLOOR - PHASE 2

WALL TYPE SCHEDULE - PHASE 2

TYPE STC DESCRIPTION FIRE RATING UL REMARKS
M1B N/A 1 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" GWB ONE SIDE. EXTEND

GWB 4" ABOVE CEILING. FASTEN STUD TO UNDERSIDE OF DECK.
- -

M3 N/A 3 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" GWB BOTH SIDES.
EXTEND GWB TO 4" ABOVE FINISHED CEILING. ANCHOR STUDS TO
UNDERSIDE OF DECK OR STRUCTURE ABOVE AT 48" O.C. MAX

- -

M3_1 N/A 3 5/8" METAL STUDS AT 16" O.C.MAX. 5/8" FIRE RATED GWB BOTH
SIDES. EXTEND WALL ASSEMBLY TO UNDERSIDE OF DECK
ABOVE.

1 HR U419 PROVIDE 1" STENCILED TEXT EVERY 8' O.C. READING "1 HR FIRE
RATED PARTITION" AS REQUIRED BY BUILDING CODE. PROVIDE
INSULATION WHERE COMPONENTS MEET DECK ABOVE.

M3_C N/A 3 5/8" METAL STUDSAT 16" O.C. MAX. 5/8" GWB BOTH SIDES.
EXTEND WALL ASSEMBLY TO UNDERSIDE OF DECK ABOVE.

SMOKE PARTITION - PROVIDE 1" STENCILED TEXT AT 8' O.C. MAX. READING "SMOKE
PARTITION" AS REQUIRED BY BUILDING CODE. PROVIDE
INSULATION WHERE COMPONENTS MEET DECK ABOVE

M3_SB 3 5/8" METAL STUDS AT 16" O.C.MAX. 5/8" FIRE RATED GWB BOTH
SIDES. EXTEND PARTITION TO UNDERSIDE OF DECK ABOVE.

SMOKE BARRIER PROVIDE 1" STENCILED TEXT EVERY 8' O.C. READING "SMOKE
BARRIER"

M3B N/A 3 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" GWB ONE SIDE. EXTEND
WALL ASSEMBLY TO 4" ABOVE FINISHED CEILING.

- -

M6 N/A 6" METAL STUDS AT 16" O.C. MAX. 5/8" GWB BOTH SIDES.  EXTEND
GWB TO 4" ABOVE FINISHED CEILING. ANCHOR STUDS TO
UNDERSIDE OF DECK OR STRUCTURE ABOVE AT 48" O.C. MAX

- -

M6_1 N/A 6" METAL STUDS AT 16" O.C.MAX. 5/8" FIRE RATED GWB BOTH
SIDES. EXTEND WALL ASSEMBLY TO UNDERSIDE OF DECK
ABOVE.

1 HR U419 PROVIDE 1" STENCILED TEXT EVERY 8' O.C. READING "1 HR FIRE
RATED PARTITION" AS REQUIRED BY BUILDING CODE. PROVIDE
INSULATION WHERE COMPONENTS MEET DECK ABOVE.

M6_C N/A 6" METAL STUDS AT 16" O.C. MAX. 5/8" GWB BOTH SIDES. EXTEND
WALL ASSEMBLY TO UNDERSIDE OF DECK ABOVE.

SMOKE PARTITION - PROVIDE 1" STENCILED TEXT AT 8' O.C. MAX. READING "SMOKE
PARTITION" AS REQUIRED BY BUILDING CODE. PROVIDE
INSULATION WHERE COMPONENTS MEET DECK ABOVE

ROOM LEGEND - PHASE 2

NUMBER NAME
2008 CORRIDOR
2009 SEMI-RESTRICTED CORRIDOR
2010 CORRIDOR
2011 SCRUB
2012 SEMI-RESTRICTED CORRIDOR
2013 SCRUB
2014 SEMI-RESTRICTED CORRIDOR
2015 SEMI-RESTRICTED CORRIDOR
2016 CORRIDOR
2081 CLEAN CORE
2082 RAMP
2100 STORAGE
2120 GENERAL OR
2130 ANESTHESIA WORK ROOM
2140 STORAGE
2150 GENERAL OR
2160 HAC
2170 SOILED
2180 GAS STORAGE
B217 SHOWER
B217A MALE LOCKER ROOM
B221A VESTIBULE
S - 3 EXISTING STAIR

EQUPIMENT SCHEDULE - PHASE 2

MARK NAME VAFCI VAFOI VAFCI TYPE COMMENTS
AC ANESTHESIA COLUMN *** PROVIDE POWER, DATA, MEDICAL GAS, AND SUPPORT
AM ANESTHESIA MACHINE * PROVIDE POWER
ANC ANESTHESIA CART *
BW BLANKET WARMER *** PROVIDE POWER
CC CONTROL CONSOLE *
CPM COMPUTER MONITOR *** PROVIDE POWER AND DATA
EB EQUIPMENT BOOM *** PROVIDE POWER, DATA, MEDICAL GAS, AND SUPPORT
IM INTEGRATION MONITOR *** PROVIDE POWER AND DATA
LB SURGICAL LIGHT BOOM *** PROVIDE POWER, DATA, MEDICAL GAS, AND SUPPORT
LC *** PROVIDE POWER
MB MARKER BOARD *** *** PROVIDE BLOCKING AS REQUIRED
MTR WALL MONITOR *** PROVIDE POWER AND DATA
NCP *** PROVIDE POWER
OC MOBILE OMNI CELL *** PROVIDE POWER AND DATA
ORT OR TABLE ***
RBT SURGICAL DI VINCI ROBOT *
SSC STAINLESS STEEL CART *** ***
VMT VIDEO MONITOR *
WPH WALL PHONE *** PROVIDE POWER AND DATA

TOILET ACCESSORY SCHEDULE - PHASE 2

MARK DESCRIPTION MOUNTING HEIGHT VAFCI VAFOI VAFCI REMARKS
PT PAPER TOWEL DISPENSER 48" ABOVE AFF TO BOTTOM OF OPENING OFCI
SD1 AUTOMATIC SOAP DISPENSER 38" A.F.F. TO BOTTOM ***
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• CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO THE START OF
CONSTRUCTION. ANY DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE
ARCHITECT FOR A RESOLUTION. ADJUSTMENTS TO DIMENSIONS AND CONDITIONS SHOWN MAY BE
REQUIRED.

• ALL DIMENSIONS ARE REFERENCED FROM FACE OF STUD AT NEW CONSTRUCTION UNLESS OTHERWISE
NOTED. DIMENSIONS ARE REFERENCED FROM FACE OF FINISH AT EXISTING CONSTRUCTION.

• ALL DIMENSIONS INDICATED +/- ARE APPROXIMATE AND MUST BE FIELD VERIFIED PRIOR TO THE START OF
CONSTRUCTION.

• PROVIDE SHALL MEAN TO SUPPLY, TO FURNISH AND TO INSTALL COMPLETE WITH ALL ACCESSORIES,
PARTS AND/OR SERVICES TO BE READY FOR ITS INTENDED USE.

• WHERE WORK ABUTS OR ADJOINS EXISTING SURFACES WHICH WILL REMAIN EXPOSED, ALIGN NEW WORK
FLUSH WITH EXISTING ADJACENT SURFACES.

• THE CONTRACTOR SHALL MAINTAIN THE EXISTING BUILDING IN A WATER TIGHT CONDITION THROUGHOUT
THE ENTIRE CONSTRUCTION PERIOD. REPAIR DAMAGE CAUSED BY CONSTRUCTION OPERATIONS. TAKE
ALL PRECAUTIONS NECESSARY TO PROTECT THE BUILDING AND ITS OCCUPANTS DURING THE
CONSTRUCTION PERIOD.

• CONTRACTOR SHALL PROVIDE BARRIERS TO PREVENT ENTRY TO THE CONSTRUCTION AREA. BARRIERS
SHALL NOT INTERFERE WITH THE OWNERS USE OF THE SITE.

• THE CONTRACTOR SHALL PROVIDE NEGATIVE PRESSURE IN THE AREA OF RENOVATION TO PREVENT THE
SPREAD OF DUST TO OCCUPIED AREAS OF THE BUILDING.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS ONLY UNLESS OTHERWISE
NOTED.

GENERAL NEW WORK NOTES

1. INFILL WALL TO MATCH EXISTING.
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Second Floor New Work Plan

jhtjht
A102- ALT

 1/4" = 1'-0"

SECOND FLOOR

WALL TYPE SCHEDULE

TYPE STC DESCRIPTION FIRE RATING UL REMARKS
M1B N/A 1 5/8" METAL STUDS AT 16" O.C. MAX. 5/8" GWB ONE SIDE. EXTEND

GWB 4" ABOVE CEILING. FASTEN STUD TO UNDERSIDE OF DECK.
- -
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SIM.
SIM.SIM.SIM. SIM.SIM.SIM.SIM.SIM.

SIM.
SIM.

• CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO THE START OF
CONSTRUCTION. ANY DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE
COR FOR A RESOLUTION. ADJUSTMENTS TO DIMENSIONS AND CONDITIONS SHOWN MAY BE
REQUIRED.

• ALL DIMENSIONS ARE REFERENCED FROM FACE OF STUD AT NEW CONSTRUCTION UNLESS
OTHERWISE NOTED. DIMENSIONS ARE REFERENCED FROM FACE OF FINISH AT EXISTING
CONSTRUCTION.

• ALL DIMENSIONS INDICATED +/- ARE APPROXIMATE AND MUST BE FIELD VERIFIED PRIOR TO THE START
OF CONSTRUCTION.

• PROVIDE SHALL MEAN TO SUPPLY, TO FURNISH AND TO INSTALL COMPLETE WITH ALL ACCESSORIES,
PARTS AND/OR SERVICES TO BE READY FOR ITS INTENDED USE.

• WHERE WORK ABUTS OR ADJOINS EXISTING SURFACES WHICH WILL REMAIN EXPOSED, ALIGN NEW
WORK FLUSH WITH EXISTING ADJACENT SURFACES.

• THE CONTRACTOR SHALL MAINTAIN THE EXISTING BUILDING IN A WATER TIGHT CONDITION
THROUGHOUT THE ENTIRE CONSTRUCTION PERIOD. REPAIR DAMAGE CAUSED BY CONSTRUCTION
OPERATIONS. TAKE ALL PRECAUTIONS NECESSARY TO PROTECT THE BUILDING AND ITS OCCUPANTS
DURING THE CONSTRUCTION PERIOD.

• CONTRACTOR SHALL PROVIDE BARRIERS TO PREVENT ENTRY TO THE CONSTRUCTION AREA.
BARRIERS SHALL NOT INTERFERE WITH THE OWNERS USE OF THE SITE.

• THE CONTRACTOR SHALL PROVIDE NEGATIVE PRESSURE IN THE AREA OF RENOVATION TO PREVENT
THE SPREAD OF DUST TO OCCUPIED AREAS OF THE BUILDING.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS ONLY UNLESS OTHERWISE
NOTED.

• ALL DOORS TO BE MOUNTED 4" FROM FACE OF FINISH UON.

• ALL MODIFICATIONS TO THE EXISTING ROOF SHALL BE MADE IN ACCORDANCE WITH VAMC'S EXISTING
ROOF WARRANTY. COORDINATE ALL MODIFICATIONS TO THE ROOF WITH THE COR.

• ALL SYMBOLS WHOSE TYPE IS NOT INDICATED ON THE SHEET CAN BE REFERENCED FROM SHEET
A000.

GENERAL NEW WORK NOTES

NEW WORK NOTES

1. INFILL BELOW WINDOW WITH 4" CMU AND PLASTER TO MATCH EXISTING.

2. PAINT THIS WALL WITH ACCENT PAINT [PNT#3]

3. ICRA TEMPORARY FULL HEIGHT PARTITION. DEMOLITION AFTER THE COMPLETION OF NEW WORK.

4. PROVIDE TEMPORARY 3/4 HOUR RATED DOOR, FRAME AND HARDWARE. PROVIDE 1-1/2 PAIRS OF HINGES,
CLOSER AND CLASSROOM (FB4) LOCKSET, AUTOMATIC DOOR BOTTOMS AND RUBBER SEALS.

5. SEAL EXISTING DOOR TO PREVENT DUST.
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3rd Floor New Work Plan

jhtjht
A103

 1/4" = 1'-0"

NEW WORK PLAN THIRD FLOOR

A103  1 1/2" = 1'-0"

1 EIFS SHAPE 1
A103  1 1/2" = 1'-0"

2 EIFS SHAPE 2

*ALL DIMENSIONS ARE APPROXIMATE. VERIFY ALL
DIMENSIONS IN FIELD. MATCH EXISTING PRECAST SHAPE.

A103  1 1/2" = 1'-0"

3 EIFS SHAPE 3
A103  1 1/2" = 1'-0"

4 EIFS SHAPE 4

*ALL DIMENSIONS ARE APPROXIMATE. VERIFY ALL
DIMENSIONS IN FIELD. MATCH EXISTING PRECAST SHAPE.

*ALL DIMENSIONS ARE APPROXIMATE. VERIFY ALL
DIMENSIONS IN FIELD. MATCH EXISTING PRECAST SHAPE.

*ALL DIMENSIONS ARE APPROXIMATE. VERIFY ALL
DIMENSIONS IN FIELD. MATCH EXISTING PRECAST SHAPE.
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2 X 2 INDIRECT
LED LIGHT FIXTURE

CEILING LEGEND
RETURN AIR DIFFUSER

SUPPLY AIR DIFFUSER

LINEAR DIFFUSER
2 X 4 INDIRECT
LED LIGHT FIXTURE

RECESSED CEILING LIGHT

EXIT SIGN

STRIP LIGHTING

3 LEVEL LED
LIGHT FIXTURE

EQUIPMENT BOOM ESCUTCHEON

• ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH APPLICABLE FEDERAL, STATE AND LOCAL CODES AND ORDINANCES.

• CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO THE START OF CONSTRUCTION. ANY
DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE COR FOR A RESOLUTION.

• EACH SUB CONTRACTOR SHALL REVIEW THE CONSTRUCTION DOCUMENTS AND EVALUATE THE SCOPE OF WORK REQUIRED BY
THEIR RESPECTIVE TRADE AND ANY CONFLICTS WITH OTHER TRADES. ANY CONFLICTS WILL BE BROUGHT TO THE IMMEDIATE
ATTENTION OF THE COR FOR A RESOLUTION.

• PROVIDE SHALL MEAN TO SUPPLY, TO FURNISH AND TO INSTALL COMPLETE WITH ALL ACCESSORIES, PARTS AND/OR
SERVICES TO BE READY FOR ITS INTENDED USE.

• CONTRACTOR SHALL COORDINATE ALL REQUIRED CONDUIT, PIPING AND CHASES FOR OWNER FURNISHED OWNER INSTALLED
EQUIPMENT WITH THE OWNER.

• CONTRACTOR SHALL COORDINATE WITH WORK BEING PERFORMED UNDER SEPARATE CONTRACT BY OWNER.

• SEE FIRE PLAN FOR FIRE WALL AND SMOKE PARTITION LOCATIONS.

• ALL ABUTTING DISSIMILAR MATERIALS ARE TO BE SEALED. COLOR TO MATCH ADJACENT MATERIALS.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS SHEET ONLY UNLESS OTHERWISE NOTED.

• ALL DIMS ON CEILING PLAN ARE TAKEN FROM FACE OF FINISH

• ALL SOFFITS TO BE PNT#1

GENERAL CEILING NOTES
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Overall Reflected Ceiling Plan - Second
Floor

jasjht
A202

 1/8" = 1'-0"

OVERALL REFLECTED CEILING PLAN - SECOND FLOOR

ROOM LEGEND

WT NAME
2000 RAMP
2001 SEMI-RESTRICTED CORRIDOR
2002 SEMI-RESTRICTED CORRIDOR
2003 SCRUB
2004 SCRUB
2005 SCRUB
2006 CORRIDOR
2006 CORRIDOR
2007 RAMP
2007 RAMP
2008 CORRIDOR
2008 CORRIDOR
2009 SEMI-RESTRICTED CORRIDOR
2010 GENERAL OR
2011 SCRUB
2012 CORRIDOR
2013 SCRUB
2014 SEMI-RESTRICTED CORRIDOR
2015 CORRIDOR
2016 SCRUB
2020 GENERAL OR
2030 CARDIAC OR
2031 PUMP ROOM
2040 HYBRID OR
2050 HYBRID CONTROL
2060 EQUIPMENT STORAGE
2070 ORTHO OR
2080 CLEAN CORE
2081 CLEAN CORE
2082 RAMP
2090 ELECTRICAL CLOSET
2091 Room
2092 CLEAN CORE
2100 SERVICE
2120 GENERAL OR
2130 ANESTHESIA WORK ROOM
2140 STORAGE
2150 GENERAL OR
2160 EXISTING STOAGE
2170 SOILED
2171 SERVICE
2180 GAS STORAGE
S - 3 STAIR
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LIGHT FIXTURE
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1. PROVIDE 1 1/2" CEILING EXPANSION JOINT.

2. PROVIDE 1 1/2" CEILING EXPANSION JOINT, ADJACENT TO WALL.

3.  PROVIDE INTEGRATED CEILING SYSTEM AS SPECIFIED.

4. PROVIDE UNISTRUT SYSTEM AS SPECIFIED.

5. ALIGN WALL WITH EDGE OF ADJACENT.

6. THIS ELEMENT OF THE PROJECT HAS BEEN IDENTIFIED AS WORK TO BE INCLUDED IN DETAIL AS A
BID ITEM. SEE SPECIFICATIONS AND INSTRUCTIONS TO BIDDERS FOR A DETAIL LISTING OF THESE
ITEMS AND THE ASSOCIATED SCOPES OF WORK.

CEILING NOTESL Ls

1 1/2" CEILING
EXPANSION JOINT

2 1/2" MTL STUD AT 16" OC.
5/8" GWB ON ONE SIDE.
FASTEN STUDS TO EXISTING
CONCRETE STRUCTURE

CEILING HEIGHT AND
MATERIAL AS SCHEDULED,
SEE FINISH SCHEDULE FOR
MORE INFORMATION

1' - 6"

4"

8' - 2"

8' - 0"

9' - 0"

L Ls

CEILING HEIGHT AND MATERIAL AS
SCHEDULED, SEE FINISH SCHEDULE.
TYP

1 1/2" CEILING
EXPANSION JOINT

2 1/2" MTL STUDS AT 16" OC.
PHASE 1

1' - 6 1/2" 6 3/8" 9 3/8"

8' - 2"

ABOVE SECOND
FLOOR

EXISTING CMU WALL TO BE
DEMOLISHED AT THE END OF PHASE 2

2 1/2" MTL STUDS AT 16" OC.
PHASE 2 L Ls

1 1/2" CEILING
EXPANSION JOINT

CEILING HT AND MATERIAL AS
SCHEDULED, SEE FINISH SCHEDULE

2 1/2" MTL STUDS AT 16" OC.
5/8" GWB ON ONE SIDE.
ANCHOR TO STRUCTURE
ABV.

1' - 2 1/2" 6" 9 1/2"

4"

1' - 9 3/4"
TYP.

8' - 2"

8' - 4"

8' - 0"

L Ls

CEILING HEIGHT AND MATERIAL
AS SCHEDULED, SEE FINISH
SCHEDULE, TYP

1 1/2" CEILING
EXPANSION JOINT

FOR PARTITION TYPE, SEE
FLOOR PLAN

4"
 T

YP

2 1/2" MTL STUD AT 16"
OC

8" 7 3/8" 7' - 0"

ABOVE SURGERY
FLOOR
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• ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH APPLICABLE FEDERAL, STATE AND LOCAL CODES AND ORDINANCES.

• CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO THE START OF CONSTRUCTION. ANY
DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE COR FOR A RESOLUTION.

• EACH SUB CONTRACTOR SHALL REVIEW THE CONSTRUCTION DOCUMENTS AND EVALUATE THE SCOPE OF WORK REQUIRED BY
THEIR RESPECTIVE TRADE AND ANY CONFLICTS WITH OTHER TRADES. ANY CONFLICTS WILL BE BROUGHT TO THE IMMEDIATE
ATTENTION OF THE COR FOR A RESOLUTION.

• PROVIDE SHALL MEAN TO SUPPLY, TO FURNISH AND TO INSTALL COMPLETE WITH ALL ACCESSORIES, PARTS AND/OR
SERVICES TO BE READY FOR ITS INTENDED USE.

• CONTRACTOR SHALL COORDINATE ALL REQUIRED CONDUIT, PIPING AND CHASES FOR OWNER FURNISHED OWNER INSTALLED
EQUIPMENT WITH THE OWNER.

• CONTRACTOR SHALL COORDINATE WITH WORK BEING PERFORMED UNDER SEPARATE CONTRACT BY OWNER.

• SEE FIRE PLAN FOR FIRE WALL AND SMOKE PARTITION LOCATIONS.

• ALL ABUTTING DISSIMILAR MATERIALS ARE TO BE SEALED. COLOR TO MATCH ADJACENT MATERIALS.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS SHEET ONLY UNLESS OTHERWISE NOTED.

• ALL DIMS ON CEILING PLAN ARE TAKEN FROM FACE OF FINISH

• ALL SOFFITS TO BE PNT#1

GENERAL CEILING NOTES
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Reflected Ceiling Plan - Second Floor -
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jasjht
A202.1A

ROOM LEGEND - PHASE 1

NUMBER NAME
2000 RAMP
2001 SEMI-RESTRICTED CORRIDOR
2002 SEMI-RESTRICTED CORRIDOR
2003 SCRUB
2004 SCRUB
2005 SCRUB
2006 CORRIDOR
2007 RAMP
2009 SEMI-RESTRICTED CORRIDOR
2010 GENERAL OR
2016 SCRUB
2020 GENERAL OR
2030 CARDIAC OR
2031 HEART/LUNG MACHINE ROOM
2040 HYBRID OR
2050 HYBRID CONTROL
2060 EQUIPMENT STORAGE
2070 ORTHO OR
2080 CLEAN CORE
2090 ELEC

 1/4" = 1'-0"

REFLECTED CEILING PLAN - SECOND FLOOR - PHASE 1 - AREA A

A202.1A  1 1/2" = 1'-0"

1 CEILING DETAIL ROOM 2000

A202.1A  1 1/2" = 1'-0"

3 DETAIL
A202.1A  1 1/2" = 1'-0"

4 DETAIL

A202.1A  1 1/2" = 1'-0"

2 DETAIL
A202.1A  1 1/2" = 1'-0"

5 DETAIL
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1
A202.2

2 X 2 INDIRECT
LED LIGHT FIXTURE

CEILING LEGEND
RETURN AIR DIFFUSER

SUPPLY AIR DIFFUSER

LINEAR DIFFUSER
2 X 4 INDIRECT
LED LIGHT FIXTURE

RECESSED CEILING LIGHT

EXIT SIGN

STRIP LIGHTING

3 LEVEL LED
LIGHT FIXTURE

EQUIPMENT BOOM ESCUTCHEON

1. 1 1/2" CEILING EXPANSION JOINT

2. 1 1/2" CEILING EXPANSION JOINT, ADJACENT TO WALL

3.  INTEGRATED CEILING SYSTEM

CEILING NOTES

PROJECT LIMITS
/ PHASE

KEY PLAN

1A

1B2A
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F
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G.6PLAN NORTH

ACTUAL
NORTH

• ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH APPLICABLE FEDERAL, STATE AND LOCAL CODES AND ORDINANCES.

• CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO THE START OF CONSTRUCTION. ANY
DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE COR FOR A RESOLUTION.

• EACH SUB CONTRACTOR SHALL REVIEW THE CONSTRUCTION DOCUMENTS AND EVALUATE THE SCOPE OF WORK REQUIRED BY
THEIR RESPECTIVE TRADE AND ANY CONFLICTS WITH OTHER TRADES. ANY CONFLICTS WILL BE BROUGHT TO THE IMMEDIATE
ATTENTION OF THE COR FOR A RESOLUTION.

• PROVIDE SHALL MEAN TO SUPPLY, TO FURNISH AND TO INSTALL COMPLETE WITH ALL ACCESSORIES, PARTS AND/OR
SERVICES TO BE READY FOR ITS INTENDED USE.

• CONTRACTOR SHALL COORDINATE ALL REQUIRED CONDUIT, PIPING AND CHASES FOR OWNER FURNISHED OWNER INSTALLED
EQUIPMENT WITH THE OWNER.

• CONTRACTOR SHALL COORDINATE WITH WORK BEING PERFORMED UNDER SEPARATE CONTRACT BY OWNER.

• SEE FIRE PLAN FOR FIRE WALL AND SMOKE PARTITION LOCATIONS.

• ALL ABUTTING DISSIMILAR MATERIALS ARE TO BE SEALED. COLOR TO MATCH ADJACENT MATERIALS.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS SHEET ONLY UNLESS OTHERWISE NOTED.

• ALL DIMS ON CEILING PLAN ARE TAKEN FROM FACE OF FINISH

• ALL SOFFITS TO BE PNT#1

GENERAL CEILING NOTES
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Reflected Ceiling Plan - Second Floor -
Phase 1 - Area B
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 1/4" = 1'-0"

REFLECTED CEILING PLAN - SECOND FLOOR - PHASE 1 - AREA B

ROOM LEGEND - PHASE 1

NUMBER NAME
2000 RAMP
2001 SEMI-RESTRICTED CORRIDOR
2002 SEMI-RESTRICTED CORRIDOR
2003 SCRUB
2004 SCRUB
2005 SCRUB
2006 CORRIDOR
2007 RAMP
2009 SEMI-RESTRICTED CORRIDOR
2010 GENERAL OR
2016 SCRUB
2020 GENERAL OR
2030 CARDIAC OR
2031 HEART/LUNG MACHINE ROOM
2040 HYBRID OR
2050 HYBRID CONTROL
2060 EQUIPMENT STORAGE
2070 ORTHO OR
2080 CLEAN CORE
2090 ELEC
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• ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH APPLICABLE FEDERAL, STATE AND LOCAL CODES AND ORDINANCES.

• CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO THE START OF CONSTRUCTION. ANY
DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE COR FOR A RESOLUTION.

• EACH SUB CONTRACTOR SHALL REVIEW THE CONSTRUCTION DOCUMENTS AND EVALUATE THE SCOPE OF WORK REQUIRED BY
THEIR RESPECTIVE TRADE AND ANY CONFLICTS WITH OTHER TRADES. ANY CONFLICTS WILL BE BROUGHT TO THE IMMEDIATE
ATTENTION OF THE COR FOR A RESOLUTION.

• PROVIDE SHALL MEAN TO SUPPLY, TO FURNISH AND TO INSTALL COMPLETE WITH ALL ACCESSORIES, PARTS AND/OR
SERVICES TO BE READY FOR ITS INTENDED USE.

• CONTRACTOR SHALL COORDINATE ALL REQUIRED CONDUIT, PIPING AND CHASES FOR OWNER FURNISHED OWNER INSTALLED
EQUIPMENT WITH THE OWNER.

• CONTRACTOR SHALL COORDINATE WITH WORK BEING PERFORMED UNDER SEPARATE CONTRACT BY OWNER.

• SEE FIRE PLAN FOR FIRE WALL AND SMOKE PARTITION LOCATIONS.

• ALL ABUTTING DISSIMILAR MATERIALS ARE TO BE SEALED. COLOR TO MATCH ADJACENT MATERIALS.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS SHEET ONLY UNLESS OTHERWISE NOTED.

• ALL DIMS ON CEILING PLAN ARE TAKEN FROM FACE OF FINISH

• ALL SOFFITS TO BE PNT#1

GENERAL CEILING NOTES

1.  PROVIDE INTEGRATED CEILING SYSTEM

CEILING NOTES

ACT AS SCHEDULED. SEE
FINISHES SCHEDULE FOR
INFORMATION

3 5/8" METAL STUDE
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Reflected Ceiling Plan - Second Floor -
Phase 2

jasjht
A202.2

 1/4" = 1'-0"

REFLECTED CEILING PLAN - SECOND FLOOR - PHASE 2

ROOM LEGEND - PHASE 2

NUMBER NAME
2008 CORRIDOR
2009 SEMI-RESTRICTED CORRIDOR
2010 CORRIDOR
2011 SCRUB
2012 SEMI-RESTRICTED CORRIDOR
2013 SCRUB
2014 SEMI-RESTRICTED CORRIDOR
2015 SEMI-RESTRICTED CORRIDOR
2016 CORRIDOR
2081 CLEAN CORE
2082 RAMP
2100 STORAGE
2120 GENERAL OR
2130 ANESTHESIA WORK ROOM
2140 STORAGE
2150 GENERAL OR
2160 HAC
2170 SOILED
2180 GAS STORAGE
B217 SHOWER
B217A MALE LOCKER ROOM
B221A VESTIBULE
S - 3 EXISTING STAIR

A202.2  1" = 1'-0"

1 SOFFIT DETAIL



• ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH APPLICABLE FEDERAL, STATE AND LOCAL CODES
AND ORDINANCES.

• CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO THE START OF CONSTRUCTION.
ANY DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE ARCHITECT FOR A
RESOLUTION.

• EACH SUB CONTRACTOR SHALL REVIEW THE CONSTRUCTION DOCUMENTS AND EVALUATE THE SCOPE OF
WORK REQUIRED BY THEIR RESPECTIVE TRADE AND ANY CONFLICTS WITH OTHER TRADES. ANY CONFLICTS
WILL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE ARCHITECT FOR A RESOLUTION.

• PROVIDE SHALL MEAN TO SUPPLY, TO FURNISH AND TO INSTALL COMPLETE WITH ALL ACCESSORIES, PARTS
AND/OR SERVICES TO BE READY FOR ITS INTENDED USE.

• CONTRACTOR SHALL COORDINATE ALL REQUIRED CONDUIT, PIPING AND CHASES FOR OWNER FURNISHED
OWNER INSTALLED EQUIPMENT WITH THE OWNER.

• CONTRACTOR SHALL COORDINATE WITH WORK BEING PERFORMED UNDER SEPARATE CONTRACT BY
OWNER.

• SEE FIRE PLAN FOR FIRE WALL AND SMOKE PARTITION LOCATIONS.

• ALL ABUTTING DISSIMILAR MATERIALS ARE TO BE SEALED. COLOR TO MATCH ADJACENT MATERIALS.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS SHEET ONLY UNLESS OTHERWISE
NOTED.

1.  GWB CEILING @ 8'-0" AFF

CEILING NOTES

GENERAL CEILING NOTES

2 X 2 INDIRECT
FLUORESCENT
LIGHT FIXTURE

CEILING LEGEND

EXHAUST AIR DIFFUSER

RETURN AIR DIFFUSER
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2 X 4 INDIRECT
FLUORESCENT
LIGHT FIXTURE

RECESSED CEILING LIGHT

PENDANT LIGHT

EXIT SIGN

STRIP LIGHTING

3 LEVEL
FLUORESCENT
LIGHT FIXTURE
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Second Floor Reflected Ceiling Plan

jhtjht
A202 - ALT

ROOM LEGEND

NUMBER NAME
2081 CLEAN CORE
2082 Room
2083 RAMP

 1/4" = 1'-0"

SECOND FLOOR REFLECTED CEILING PLAN
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NEW WORK NOTES

1. ROOF DRAIN, SEE PLUMBING DRAWINGS.

2. THRU WALL SCUPPER.

3. EXPANSION JOINT.

4. OVERFLOW PIPE, SEE PLUMBING DRAWINGS.

5. FULLY ADHERED WHITE SINGLE PLY ROOFING MEMBRANE SYSTEM ON 3" RIGID INSULATION.
SLOPE 1/4" PER FOOT.

6. TAPERED INSULATION CRICKET.

7. NOT USED.

8. NEW TAPERED INSULATION AND ROOFING TO MATCH EXISITNG.

9. NOT USED.

10. NEW AHU SEE MECHANICAL DWGS.

11. TURN EXPANSION JOINT ON CURB DOWN TO ALIGN WITH THE EXPANSION JOINT ADJACENT TO
EXTERIOR WALL.

12. TURN 1 1/2" EXPANSION JOINT DOWN TO ALIGN WITH 2" EXPANSION JOINT.

13. PREFINISHED ALUM SHEET METAL. SLOPE AT 1/8" PER FOOT

14. CRICKET, SLOPE 1/4" PER FOOT

15. RELOCATED SALVAGED STEEL SHIP LADDER.

16. EXTEND MECHANICAL EQUIPMENT CURB TO EDGE OF PARAPET WALL. SLOPE TOP OF CURB TO
UNDERSIDE OF ALUM SHEET METAL.

17. 30" WIDE ROOF WALKWAY. MATCH EXISTING ROOF WALKWAY SYSTEM.

18. PLUMBING PIPES, RUN ALONG EDGE OF EXISTING ACA ROOF AND UNDER STEEL SHIPS
LADDERS.

18

EIFS SYSTEM WITH VAPOR BARRIER, INSTALL
PER MANUFACTURER'S REQUIREMENTS

2" ROOF EXPANSION JOINT. PROVIDED BY
ROOFING MANUFACTURER

3 5/8" MTL STUDS AT 16" OC. TYP

TERMINATE WITH CONT SEALANT JOINT

7 1/8"

2'
 - 

2"

DEMOLISH EXISTING ALUM GRAVEL STOP

FIREPROOFING, TYP

EDGE OF EXISTING ROOF INSULATION,
VERIFY IN FIELD

STRUCTURAL STEEL, SEE STRUCTURAL
DRAWINGS

8"
 M

IN

PREFINISHED ALUM COPING ON TREATED
WOOD BLOCKING. HEIGHT OF COPING
CONSISTENT AROUND NEW ADDITION

2 
1/

2"
 M

IN

RUN SINGLE PLY ROOFING MEMBRANE
VERTICALLY AND OVER BLOCKING ABOVE

9 3/4" 9"

EIFS

16

REMOVE AND REPLACE BRICK VENEER AND RIGID
BOARD INSULATION AS REQUIRED TO INSTALL
THRU WALL FLASHING AND TERMINATION BAR TO
EXISTING CMU STRUCTURE. NEW RIGID BOARD
AND BRICK VENEER TO MATCH EXISTING

WEEPS AT 24" OC

THRU WALL FLASHING WITH MTL
DRIP EDGE AND CONT SEALANT

SINGLE PLY ROOFING
MEMBRANE SYSTEM WITH
1/2" DENS GLASS COVER
BOARD, TAPER INSULATION
AT 1/4" PER FOOT

*DEMOLISH EXISTING WALL AS
REQUIRED TO INSTALL NEW WORK

M
IN8"

RUN SINGLE PLY
ROOFING MEMBRANE
SYSTEM VERTICALLY A
MINIMUM OF 8"

STL DECK ANGLE, SEE
STRUCT DWGS

28' - 11 5/8" TOS

STL LINTEL, FASTEN TO EXISTING MASONRY

EXISTING MASONRY STRUCTURE
WITH PLASTER FINISH

EXISTING EXTERIOR WALL

FIREPROOFING, TYP

N.4

13' - 10 1/4" TOS

STRUCTURAL STL PLATE, SEE  STRUCT DWGS

3" EIFS SYSTEM WITH VAPOR BARRIER,
INSTALL PER MANUFACTURER'S
REQUIREMENTS

SINGLE PLY MEMBRANE ROOFING SYSTEM

6" UNFACED MINERAL WOOL INSULATION

6" METAL STUD @ 16" OC

CONTINUOUS SEALANT

1 1/2" METAL DECK

TAPERED INSULATION

STRUCTURAL STL BEAM. SEE STRUC DWGS

FILL ALL VOIDS WITH UNFACED
MINERAL WOOL INSULATION

5/8" GWB SHEATHING

5/8" GWB

1/2" DENS DECK COVER BOARD, RUN
SINGLE PLY MEMBRANE VERTICALLY
AND WRAP TOP OF WOOD BLOCKING

PREFINISHED ALUM METAL
COPING

FIREPROOFING, TYP

16' - 1" TREATED X2 WD BLOCKING

CONTINUOUS METAL CLEAT AND SEALANT

BACK-TERMINATION WRAP,
TYP

5/8" GWB SHEATHING

ABOVE
SURGERY
FLOOR

ABOVE SURGERY
FLOOR

2'
 - 

1"

EIFS TYP CONTROL JOINT, SEE BUILDING
ELEVATIONS FOR CONTROL JOINT LOCATIONS

L Ls

SURGERY ROOF
28' - 9 1/8"

1 1/2" 8"

8"
 M

IN

COMPRESSIBLE TUBE

SINGLE PLY MEMBRANE
ROOFING

COMPRESSIBLE INSULATION
WITH INSULATION RETAINER
AND FASTENER AS REQUIRED
BY MANUFACTURER

2X TREATED WOOD BLOCKING

CONT SEALANT, TYP

SINGLE PLY MEMBRANE SYSTEM

WALL BEYOND

FIREPROOFING, TYP

N.4

PREFINISHED ALUMINUM SCUPPER,
INSTALL PER MANUFACTURER'S
REQUIREMENTS

THROUGH WALL
FLASHING WITH METAL
DRIP EDGE AND
CONTINUOUS SEALANT

EIFS SYSTEM WITH VAPOR
BARRIER, INSTALL PER
MANUFACTURER'S REQUIREMENTS

FIREPROOFING, TYP

FILL ALL VOIDS WITH
UNFACED MINERAL
WOOL INSULATION

SINGLE PLY
MEMBRANE SYSTEM

SINGLE PLY MEMBRANE
SYSTEM

2 LAYERS 1" 2 PCF LINER

2 LAYERS 1" 2 PCF LINER

SOUNDPROOFING SHALL BE  INSTALLED
WITH MIN. CLEARANCE TO DUCTWORK.
CAULK AND SEAL AIR GAPS WITH SILICON
SEALANT, FLEXIBLE DUCT CONNECTOR
SHALL BE FABRICATED ABOVE THE
HIGHEST LEVEL OF SOUNDPROOFING.

ROOFTOP UNIT

KINETICS TYPE KSR 1" DEFLECTION
ISOLATION BASE RAIL

CONT. EQUIPMENT CURB

3 LAYERS 1/2" WATER PROOF GPDW

SINGLE PLY MEMBRANE
ROOFING SYSTEM

TREATED WOOD CANT

PREFINISHED
ALUM REGLET
3 5/8" MTL STUD @
16" OC

3 1/2" UNFACED MINERAL
WOOL INSULATION

STRUCTURAL STEEL, SIZE VARIES,
SEE STRUCT DWGS

FIREPROOFING, TYP

FULLY ADHERED SINGLE PLY
MEMBRANE ROOFING

1/2" DENS DECK COVER BOARD

R-# POLYISOCYANURATE
RIGID BOARD INSULATION

1 1/2" METAL DECK

FIREPROOFING

M
IN2"

• CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO THE START OF
CONSTRUCTION. ANY DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE
COR FOR A RESOLUTION. ADJUSTMENTS TO DIMENSIONS AND CONDITIONS SHOWN MAY BE
REQUIRED.

• ALL DIMENSIONS ARE REFERENCED FROM FACE OF STUD AT NEW CONSTRUCTION UNLESS
OTHERWISE NOTED. DIMENSIONS ARE REFERENCED FROM FACE OF FINISH AT EXISTING
CONSTRUCTION.

• ALL DIMENSIONS INDICATED +/- ARE APPROXIMATE AND MUST BE FIELD VERIFIED PRIOR TO THE START
OF CONSTRUCTION.

• PROVIDE SHALL MEAN TO SUPPLY, TO FURNISH AND TO INSTALL COMPLETE WITH ALL ACCESSORIES,
PARTS AND/OR SERVICES TO BE READY FOR ITS INTENDED USE.

• WHERE WORK ABUTS OR ADJOINS EXISTING SURFACES WHICH WILL REMAIN EXPOSED, ALIGN NEW
WORK FLUSH WITH EXISTING ADJACENT SURFACES.

• THE CONTRACTOR SHALL MAINTAIN THE EXISTING BUILDING IN A WATER TIGHT CONDITION
THROUGHOUT THE ENTIRE CONSTRUCTION PERIOD. REPAIR DAMAGE CAUSED BY CONSTRUCTION
OPERATIONS. TAKE ALL PRECAUTIONS NECESSARY TO PROTECT THE BUILDING AND ITS OCCUPANTS
DURING THE CONSTRUCTION PERIOD.

• CONTRACTOR SHALL PROVIDE BARRIERS TO PREVENT ENTRY TO THE CONSTRUCTION AREA.
BARRIERS SHALL NOT INTERFERE WITH THE OWNERS USE OF THE SITE.

• THE CONTRACTOR SHALL PROVIDE NEGATIVE PRESSURE IN THE AREA OF RENOVATION TO PREVENT
THE SPREAD OF DUST TO OCCUPIED AREAS OF THE BUILDING.

• ALL NOTES, REMARKS AND/OR SCHEDULES ON THIS SHEET ARE FOR THIS ONLY UNLESS OTHERWISE
NOTED.

• ALL DOORS TO BE MOUNTED 4" FROM FACE OF FINISH UON.

• ALL MODIFICATIONS TO THE EXISTING ROOF SHALL BE MADE IN ACCORDANCE WITH VAMC'S EXISTING
ROOF WARRANTY. COORDINATE ALL MODIFICATIONS TO THE ROOF WITH THE COR.

• ALL SYMBOLS WHOSE TYPE IS NOT INDICATED ON THE SHEET CAN BE REFERENCED FROM SHEET
A000.

GENERAL NEW WORK NOTES
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Roof Plan

jht
A300

 1/8" = 1'-0"

SURGERY ROOF

A300  1 1/2" = 1'-0"

2 WALL SECTION DETAIL
A300  1 1/2" = 1'-0"

3 WALL SECTION DETAIL
A300  1 1/2" = 1'-0"

4 WALL SECTION DETAIL

A300  1 1/2" = 1'-0"

6 SECTION THRU FLAT-SLOPED ROOF

A300  3" = 1'-0"

7 SCUPPER SECTION - TYP

A300  1 1/2" = 1'-0"

8 EQUIPMENT CURB DETAIL

A300  3" = 1'-0"

9 SINGLE PLY MEMBRANE ROOF SYSTEM DETAIL - TYP



SECOND FLOOR
12' - 10 5/8"

THIRD FLOOR
24' - 7 7/8"

N M LLs

SURGERY FLOOR
14' - 0 5/8"

FOURTH FLOOR
36' - 5 1/8"

EXISTING PRECAST
TO REMAIN

EIFS SYSTEM, COLOR TO
MATCH EXISTING
PRECAST, TYP

EXISTING ACA
BUILDING BEYOND

ALL EXTERIOR WINDOWS
TO MATCHING EXISTING
PANE COLOR

SURGERY ROOF
28' - 9 1/8"

N.4

AIR HANDLING UNIT

A A A

EIFS  CONTROL JOINT,
TYP. ALIGN WITH WINDOW
FRAME UON

4' - 0"

PREFINISHED
ALUMINUM, THRU
WALL SCUPPER

1 1/2" EXPANSION JOINT,
INSTALL PER EIFS
MANUFACTURER'S
REQUIREMENTS

EIFS SHAPE AND
COLOR TO MATCH
EXISTING PRECAST

4' - 0"

2'
 - 

2"

SECOND FLOOR
12' - 10 5/8"

THIRD FLOOR
24' - 7 7/8"

131415161718 1217.9

SURGERY FLOOR
14' - 0 5/8"

FOURTH FLOOR
36' - 5 1/8"

2
A500

EXISTING ACA
BUILDING

ALL EXTERIOR WINDOWS TO MATCH
EXISTING PANE COLOR

SURGERY ROOF
28' - 9 1/8"

1'
 - 

2"

EIFS SYSTEM, COLOR TO
MATCH PRECAST

EXISTING PRECAST

PREFINISHED ALUMINUM, THRU
WALL SCUPPER TYP

12.6

ROOF TOP UNIT, SEE
MECHANICAL DRAWINGS

ALUMINUM FRAMED WINDOWS,
MATCH EXISTING PANE COLOR, TYP

AIR HANDLING
UNIT

GGGGGGG

A A A A A A A A A A

EIFS  CONTROL JOINT, TYP. ALIGN
WITH WINDOW FRAME UON

EIFS, SHAPE AND COLOR
IS TO MATCH EXISTING
PRECAST, TYP

EQEQ

4' - 0"

EQEQ EQEQ

2" EXPANSION JOINT. INSTALL PER EIFS
MANUFACTURER'S REQUIREMENTS

5
A202.1A

PREMANUFACTURED
METAL SHIPS LADDER

4' - 4 1/16"

THIRD FLOOR
24' - 7 7/8"

16 17 1817.9

FOURTH FLOOR
36' - 5 1/8"

SURGERY ROOF
28' - 9 1/8"

EIFS SYSTEM, COLOR TO
MATCH PRECAST

2'
 - 

2"

4' - 0" 4' - 0"

EQEQ

EIFS CONTROL JOINT, TYP

MECHANICAL ROOF
TOP EQUIPMENT

8
A510

CUSTOM EIFS SHAPES, MATCH
EXISTING PRECAST FORM WORK, TYP
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Exterior Elevations

jhtjht
A400

A400

2 EAST ELEVATION

A400

1 SOUTH ELEVATION

A400

3 NORTH ELEVATION

A400

4 EIFS SHAPES TO MATCH EXISTING PRECAST DETAILING



SECOND FLOOR
12' - 10 5/8"

SECOND FLOOR
12' - 10 5/8"

13 14 15 16 17 1817.9

SURGERY FLOOR
14' - 0 5/8"

SURGERY FLOOR
14' - 0 5/8"

EXISTING ACA
BUILDING

SURGERY ROOF
28' - 9 1/8"

SURGERY ROOF
28' - 9 1/8"

12.6

SEMI-RESTRICTED
CORRIDOR

2002

GENERAL OR
2010

GENERAL OR
2020

CARDIAC OR
2030

HYBRID OR
2040

SEMI-RESTRICTED
CORRIDOR

2001

SECOND FLOOR
12' - 10 5/8"

SECOND FLOOR
12' - 10 5/8"

THIRD FLOOR
24' - 7 7/8"

THIRD FLOOR
24' - 7 7/8"

NMKJ L LsH.6

SURGERY FLOOR
14' - 0 5/8"

SURGERY FLOOR
14' - 0 5/8"

FOURTH FLOOR
36' - 5 1/8"

FOURTH FLOOR
36' - 5 1/8"

SURGERY ROOF
28' - 9 1/8"

A510
5

A300
6

N.4

A510
8

REWORK  ROOF AS
REQUIRED TO
INSTALL NEW WALL 14

' -
 1

1 
1/

16
"

1:38

A500
4

A500
5

A202.1A
1

A500
3

8'
 - 

6"

8'
 - 

8"

8'
 - 

10
"

9'
 - 

0"

4 
3/

4"

SEMI-RESTRICTED
CORRIDOR

2009 RAMP
2000

SEMI-RESTRICTED
CORRIDOR

2002

8'
 - 

2" SEMI-RESTRICTED
CORRIDOR

2001

8'
 - 

0"

8'
 - 

2" 7'
 - 

0"

7'
 - 

6"

1' - 0" 9' - 11 5/8" 1' - 6" 9' - 6" 1' - 6" 9' - 5 1/2" 1' - 6" 9' - 6" 1' - 6"

19' - 2 3/8"

1'
 - 

10
 1

/2
"

SECOND FLOOR
12' - 10 5/8"

5 
15

/1
6"

6 
5/

8"

2-1/2" CONCRETE SLAB ON 1-1/2" METAL
DECK, SLOPE AT 1/38" PER FOOT

1-1/2" METAL DECK WITH SLOPED
CONCRETE TOPPING - SLOPE AT 1/38"
PER FOOT

5"X5"X1/2" STEEL ANGLE SLOPED WITH
METAL DECK AND CONCRETE

SECOND FLOOR
12' - 10 5/8"

L Ls

SURGERY FLOOR
14' - 0 5/8"

1 1/2" 6" 1 1/2" 8"

3"X3"X3/8" STEEL ANGLE - ANCHOR TO
FACE OF STRUCTURAL STEEL

1 1/2" MTL FLOOR EXPANSION JOINT W/
2 HR FIRE STOPPING

2 1/2" CONCRETE SLAB ON 1 1/2" MTL
DECK, SLOPE AT 1/38" PER FOOT

2 1/2" CONCRETE SLAB ON 1 1/2" MTL
DECK

EXISTING STRUCTURE

STRUCTURAL STL, SEE STRUCT
DWGS. TYP

2"

3"X3"X3/8" STEEL ANGLE

6
A500

SECOND FLOOR
12' - 10 5/8"

J
1/2" EXPANDABLE
JOINT FILLER

EXISTING CONCRETE
FLOOR SLAB

1/2" 1 1/2" MTL DECK
WITH SLOPED
CONCRETE TOPPING

2
A500

FOR PARTITION TYPE
SEE FLOOR PLAN

2-1/2" CONC ON 1-1/2" MTL
DECK

STRUCTURAL SUPPORT. SEE
STRUCTURAL DRAWINGS.

FOR PARTITION TYPE,
SEE FLOOR PLAN

EXISTING STRUCTURE
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Building Sections

jhtjht
A500

 1/4" = 1'-0"A500

1 BUILDING SECTION

 1/4" = 1'-0"A500

2 BUILDING SECTION

A500  1 1/2" = 1'-0"

4 FLOOR DETAIL ROOM 2000
A500  1 1/2" = 1'-0"

5 CORRIDOR DETAIL AT EXPANSION JOINT
A500  1 1/2" = 1'-0"

3 FLOOR DETAIL ROOM 2000
A500  1 1/2" = 1'-0"

6 FLOOR DETAIL ROOM 2000



SECOND FLOOR
12' - 10 5/8"

THIRD FLOOR
24' - 7 7/8"

NMKJ L Ls

SURGERY FLOOR
14' - 0 5/8"

FOURTH FLOOR
36' - 5 1/8"

SURGERY ROOF
28' - 9 1/8"

N.4

2009

OR

2080 2080 2030 2031 2002

CHIEF OF STAFF

SECOND FLOOR
12' - 10 5/8"

THIRD FLOOR
24' - 7 7/8"

16 17 1817.9

SURGERY FLOOR
14' - 0 5/8"

SURGERY ROOF
28' - 9 1/8"

A300
3

A300
2

ORTHO OR
2070

EQUIPMENT
STORAGE

2060

RAMP
2000

MECHANICAL
EQUIPMENT
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Building Sections

jhtjht
A501

 1/4" = 1'-0"A501

1 BUILDING SECTION

 1/4" = 1'-0"A501

2 BUILDING SECTION



SECOND FLOOR
12' - 10 5/8"

THIRD FLOOR
24' - 7 7/8"

SURGERY FLOOR
14' - 0 5/8"

2"
1'

 - 
2"

METAL COPING

FIRE PROOFING

FLUID APPLIED
VAPOR BARRIER

5/8" GWB

3" EIFS

6" MINERAL WOOL
INSULATION
6" MTL STUDS @
16" OC MAX

5/8" GYPSUM
SHEATHING

EXISTING CONC.
SLAB

3 3/8"

A300
4

N.4

13
' -

 1
0 

3/
16

"
2'

 - 
2 

13
/1

6"

FIRE PROOFING

A510
10

SECOND FLOOR
12' - 10 5/8"

THIRD FLOOR
24' - 7 7/8"

SURGERY FLOOR
14' - 0 5/8"

W
IN

D
O

W
 O

P
EN

IN
G

3'
 - 

4"
3'

 - 
8"

PREFINISHED ALUM COPING FASTENED
TO 2X TREATED WOOD BLOCKING

FIREPROOFING, TYP

FLUID APPLIED
AIR BARRIER

VAPOR BARRIER

5/8" GWB

3" INSULATED
METAL PANEL

1" INSULATED
GLAZING

ALUMINUM WINDOW FRAME

SPRAY ON INSULATION

EXISTING CONC.
SLAB

2"
1'

 - 
2"

N.4

1/2" SOLID SURFACE WINDOW SILL
WITH A 3/4" OVERHANG AND EASED
EDGES
CONT CAULK

CONT CAULK

CEILING AS SCHEDULED

CONT BACKER ROD AND SEALANT ON
BOTH SIDES OF ALUM FRAME

CONT BACKER ROD AND SEALANT ON
BOTH SIDES OF ALUM FRAME

STRUCTURAL STL, SEE STRUCT DWGS

FILL ALL VOIDS WITH UNFACED MINERAL WOOL INSULATION

CONT SEALANT

A600
1

A600
2

FIREPROOFING, TYP

SCUPPER BEYOND

STORM DRAIN

6" MINERAL WOOL INSULATION

5/8" GYPSUM SHEATHING

A300
4

13' - 10 1/4"

A510
10

SECOND FLOOR
12' - 10 5/8"

THIRD FLOOR
24' - 7 7/8"

L Ls

SURGERY FLOOR
14' - 0 5/8"

3'
 - 

0"
5'

 - 
7"

8'
 - 

7"

2 HR FIRE BARRIER

1 1/2" CONT ALUM
EXPANSION JOINT PLATE

3 5/8" MTL STUD AT 16" OC
WITH 5/8" GWB ON ONE SIDE

4"
 T

YP

1 1/2" CONT MTL PLATE
CEILING EXPANSION JOINT

1 1/2" CONT ROOF EXPANSION JOINT
PROVIDED BY ROOF MANUFACTURER.

PREFINISHED ALUM FLASHING. SLOPE TOP
OF SILL AT A 1/8" PER FOOT

6" MTL STUD @ 16" OC ON 3" Z-GIRTS WITH
3" POLYISOCYANURATE RIGID BOARD
INSULATION AND 1/2" DENS GLASS COVER
BOARD, ALIGN FACE OF WALL WITH EDGE
OF EXPANSION JOINT

EXISTING STRUCTURE

EXISTING PRECAST SURROUND
5" 8"

ALUM FRAMED STOREFRONT WINDOW,
FRAME SIZE AND COLOR TO MATCH EXISTING

SINGLE PLY MEMBRANE ROOFING SYSTEM

FIREPROOFING ON COLUMN
BEYOND, TYP

1' - 5"

7'
 - 

0"
1'

 - 
0"

1 1/2" MTL STUD AT 16" OC
WITH 5/8" GWB ON ONE SIDE

A510
3

8"
 M

IN

MASONRY INFILL. TERMINATE AT
UNDERSIDE OF NEW WINDOW SILL HEIGHT.

PLASTER FINISH TO MATCH EXISTING

A510
4

3 5/8"  METAL STUD NESTED
IN A 1 1/2" RUNNER ON THIS
SIDE OF OPENING

THIRD FLOOR
24' - 7 7/8"

J

1' - 0 1/2"

28' - 11 5/8" TOS

2' - 0"

PREFINISHED 1/8"
ALUMINUM FLASHING

LAP EXISTING ROOF MEMBRANE 2'-
0" WITH NEW SINGLE PLY
MEMBRANE

MECHANICAL ROOF CURB, SEE SHEET
A300 FOR TYPICAL DETAIL

A510
10

SIM

PREFINISHED 1/8"
ALUMINUM FLASHING
WITH REGLET

TYPICAL SINGLE PLY
MEMBRANE ROOF, SEE
DETAIL A300
6X4X3/8 STL ANGLES

3/4" PLYWOOD
SHEATHING

2X TREATED WD
BLOCKING WITH WD
JOIST 24" OC

L Ls

SURGERY ROOF
28' - 9 1/8"

REMOVE PORTION OF EXISTING
PRECAST WRAP

8"
 M

IN

1" CONT BACKER ROD AND SEALANT

EXISTING CONCRETE COLUMN

6"

1 1/2"

8"

1 1/2" CONT ROOF EXPANSION JOINT
PROVIDED BY ROOF MANUFACTURER.

SINGLE PLY MEMBRANE ROOFING
SYSTEM

L Ls

SURGERY ROOF
28' - 9 1/8"

REMOVE AND REPLACE BRICK AS NEEDED,
MATCH EXISTING

REMOVE AND REPLACE RIGID BOARD INSULATION.
MATCH EXISTING
TERMINATION BAR WITH CONT SEALANT

EXISTING MASONRY WALL, FIELD VERIFY WALL
MATERIALS AND DEPTH

STL LINTEL, FASTEN TO EXISTING MASONRY. HT OF
STL TO BE DETERMINED IN THE FIELD

ALUM THRU WALL FLASHING W/ MTL DRIP EDGE

PREFINISHED ALUM FLASHING

8"
 M

IN

1 1/2" CONT ROOF EXPANSION JOINT
PROVIDED BY ROOF MANUFACTURER.

6" MTL STUD @ 16" OC ON 3" Z-GIRTS WITH 3"
POLYISOCYANURATE RIGID BOARD INSULATION AND
1/2" DENS GLASS COVER BOARD, ALIGN FACE OF WALL
WITH EDGE OF EXPANSION JOINT

SINGLE PLY MEMBRANE ROOFING SYSTEM

2X TREATED WOOD BLOCKING

L
SHIM AND CONT SEALANT

ALUM FRAMED STOREFRONT WINDOW, FRAME
SIZE AND COLOR TO MATCH EXISTING

2X TREATED WOOD BLOCKING, SLOPE TOP
OF BLOCKING AT 1/8" PER FOOT

ALUM FLASHING WITH MTL DRIP EDGE

EIFS SHAPE TO MATCH EXISTING PRECAST, BEYOND

1 1/2" CONT ROOF EXPANSION JOINT
PROVIDED BY ROOF MANUFACTURER.

5/8" PLASTER, REMOVE AND REPLACE AS
NEEDED, MATCH EXISTING

STL ANGLE, FASTEN TO EXISTING CMU

EXISTING
MATCH

4" CMU

5' - 6 1/4"

AFF

L
SHIM AND CONT SEALANT, BOTH SIDES

ALUM FRAMED STOREFRONT WINDOW,
FRAME SIZE AND COLOR TO MATCH
EXISTING

ALUM FLASHING WITH MTL DRIP EDGE

EIFS SURROUND, SHAPE AND COLOR TO MATCH
EXISTING PRECAST. SEE PRECAST DETAILS FOR
APPROXIMATE DIMENSIONS.

5/8" PLASTER, REMOVE AND REPLACE AS
NEEDED, MATCH EXISTING

STL ANGLE, FASTEN TO EXISTING CMU

RIGID INSULATION, MATCH EXISTING

EXISTING
MATCH

EIFS BACK WRAP

3/8" CONTINUOUS SEALANT AROUND
ENTIRE EIFS SHAPE

SECOND FLOOR
12' - 10 5/8"

THIRD FLOOR
24' - 7 7/8"

12

EXISTING PRECAST COLUMN WRAP
BEYOND

CONCRETE SLAB ABOVE

EXISTING FIRST FLOOR ROOF.
PROTECT ROOF

EXISTING BRICK

9" CONCRETE BEAM

SLAB EDGE

6'
 - 

9 
1/

2"

FLUID APPLIED AIR AND VAPOR BARRIER

6" MTL STUD @ 16" OC WITH 5.5"
UNFACED MINERAL WOOL INSULATION

ALUM FRAMED
STOREFRONT W/
THERMALLY BROKEN
FRAME. SEE WINDOW
ELEVATIONS FOR
GLAZING TYPE

5/8" GWB, PAINTED

*LOCATION OF TEMPORARY DOOR
FOR CONSTRUCTION ACCESS TO BE
REPLACED AT END OF
CONSTRUCTION BY WINDOW TYPE G.
HEAD AND JAMB DETAILS FOR DOOR
ARE SIMILAR TO THOSE OF WINDOW
TYPE G.

1" RIGID INSULATION

7 1/8"

PATCH PLASTER AS REQUIRE TO MATCH
EXISTING

A600
8

SECOND FLOOR
12' - 10 5/8"

SURGERY FLOOR
14' - 0 5/8"

N.4

TERMINATION BAR

FLUID APPLIED VAPOR BARRIER

3" EIFS WITH STARTER TRACK
AND WEEP HOLES

SINGLE PLY MEMBRANE
ROOFING SYSTEM

STRUCTURAL STEEL, SEE
STRUCT DWGS

METAL STUD INFILL AT 16" OC TO SUPPORT
SHEATHING. INFILL WITH UNFACED
MINERAL WOOL INSULATION

M
IN2"
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Wall Sections

jhtjht
A510

 3/4" = 1'-0"A510

5 WALL SECTION
 3/4" = 1'-0"A510

6 WALL SECTION
 3/4" = 1'-0"A510

7 WALL SECTION
 3/4" = 1'-0"A510

8 WALL SECTION

A510  1" = 1'-0"

1 WALL SECTION
A510  1" = 1'-0"

2 WALL SECTION DETAIL

A510  1 1/2" = 1'-0"

3 WINDOW SILL
A510  1 1/2" = 1'-0"

4 WINDOW HEAD DETAIL

 3/4" = 1'-0"A510

9 WALL SECTION

A510  1 1/2" = 1'-0"

10 BASE WALL DETAIL



13

M

9 1/4"

1 1/2" MTL STUD AT
16" OC

FOR PARTITION TYPE
SEE FLOOR PLAN,
TYP

5/8" GWB

FIREPROOFING, TYP

8 
3/

4"

STRUCTURAL STEEL,
SEE STRUCT DWGS

CORNER GUARD (SS)

13

L

Ls 1 1/2" GWB EXPANSION
JOINT AT CORNER

FOR PARTITION TYPE
SEE FLOOR PLAN, TYP

5 3/8" 9 1/2"

5 3/8"

ALIGN FACE OF GWB
WITH FACE OF
EXISTING COLUMN

EXISTING COLUMN AND
WALL

CONTINUOUS 1 1/2"
FLOOR EXPANSION JOINT

6"
1 

1/
2"

FIREPROOFING, TYP

CORNER GUARD

STRUCTURAL STL, SEE
STRUCT DWGS

1 1/2" MTL STUDS AT
16" OC

5/8" GWB

8 
3/

8"

14

L

Ls

7 3/8" 7 3/8"

6"
1 

1/
2"

8"
8 

3/
8"

1 1/2" GWB WALL
EXPANSION JOINT

FOR PARTITION
TYPE SEE FLOOR
PLAN, TYP

5/8" GWB ON 7/8"
MTL FURRING

CONTINUOUS 1 1/2"
FLOOR EXPANSION
JOINT

EXISTING COLUMN
AND PARTITION

CORNER GUARD, TYP

17

L

Ls

8 
3/

8"
6"

9 
1/

2"
8 

3/
8"

7 1/2" 7 1/2"

FOR PARTITION TYPE,
SEE FLOOR PLAN, TYP

CORNER GUARD, TYP

FIREPROOFING, TYP

STRUCTURAL STL, SEE
STRUCT DWGS

1 1/2" WALL EXPANSION
JOINT

1 1/2" FLOOR EXPANSION
JOINT

L

Ls

12.6

3" 3"

FOR WALL MATERIAL INFORMATION
SEE WALL SECTION 5/A510

1 1/2" EXPANSION JOINT. COMPATIBLE
WITH EIFS SYSTEM.

FOR PARTITION
TYPE, SEE FLOOR
PLAN

5/8" GWB, ALIGN WITH FACE OF
ADJACENT PARTITION

CONT 1 1/2" FLOOR EXPANSION JOINT

6 
3/

8"

2 1/2" MTL STUD AT 16" OC

BACK-WRAP TERMINATION, TYP

CONT SEALANT, BOTH SIDES

HANDRAIL

6 5/8"

EXISTING STRUCTURE AND INTERIOR FINISH

N.4

12.6

FOR WALL MATERIAL
INFORMATION SEE WALL
SECTION 5/A510

AT COLUMN USE 2" EIFS

2"

TYP
3"

6 5/8"

6 
5/

8"

1817.9

N.4

BACK-WRAP TERMINATION

FOR WALL MATERIAL INFORMATION SEE
WALL SECTION 5/A510

2" EXPANSION JOINT

FILL ALL VOIDS BEHIND EXPANSION
JOINT WITH UNFACED MINERAL WOOL
INSULATION

FOR PARITION TYPE, SEE FLOOR
PLAN

MECH PIPING. SEE MECHANICL
DRAWINGS TYP.

STRUCTURAL STEEL COLUMN, SEE STRUCT
DRAWINGS
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Column Details

jhtjht
A520

A520  1 1/2" = 1'-0"

1 COLUMN M 13
A520  1 1/2" = 1'-0"

2 COLUMN Ls 13
A520  1 1/2" = 1'-0"

3 COLUMN Ls 14
A520  1 1/2" = 1'-0"

4 COLUMN L 17 & Ls17

A520  1 1/2" = 1'-0"

5 DETAIL @ EXTERIOR WALL
A520  1 1/2" = 1'-0"

6 DETAIL @ EXTERIOR WALL
A520  1 1/2" = 1'-0"

7 DETAIL @ EXTERIOR WALL



F
FLUSH SOLID CORE WOOD

FNV
FLUSH NARROW VISION

SOLID CORE WOOD

2'
 - 

9"
3'

 - 
8"

6" 7"

SC
H

ED
U

LE
D

 H
EI

G
H

T

SCHEDULED WIDTH

SC
H

ED
U

LE
D

 H
EI

G
H

T

SCHEDULED WIDTH

FDU
FLUSH DOUBLE UNEVEN

SOLID CORE WOOD

SC
H

ED
U

LE
D

 H
EI

G
H

T

7"

1 1/2 HR
RATED DOOR

1/4" TEMPERED
GLASS

1/4" FIRE
RATED
GLASS @
RATED
DOOR

2'
 - 

0"
2"

4' - 0" 2' - 0"

FDE
FLUSH DOUBLE EGRESS

SOLID CORE WOOD

6" 7"

SC
H

ED
U

LE
D

 H
EI

G
H

T

SCHEDULED WIDTH

7"

2'
 - 

9"

SCHEDULED WIDTH

FV
FLUSH VISION

SOLID CORE WOOD

1/4" TEMPERED
GLASS

2" 2"VARIES

2"
VA

R
IE

S

2" 2"VARIES

2"
VA

R
IE

S

1 2

2" 2"VARIES

2"
VA

R
IE

S

3

2"
3'

 - 
2"

2"

2" 4' - 6" 2"

3'
 - 

8"

2"
2'

 - 
3"

2"

2" 3' - 8" 2"

4'
 - 

5"

2"
6'

 - 
8"

2"

2" 7' - 4" 2"

2"
2'

 - 
3"

2"

2" 3' - 8" 2"

4'
 - 

5"

A B C DALUMINUM HOLLOW METAL HOLLOW METAL
LEAD EQUIVALENT

ALUMINUM

1" INSULATED
GLAZING SEU

1/4" INSULATED
GLAZING SEU

LEAD
EQUIVALENT
GLASS

1/4"
TEMPERED
GLASS

2" 3' - 8" 2"

2"
3'

 - 
10

"
2"
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2" 2"

2"

N.4

3" EIFS WITH BACK WRAP

FLUID APPLIED AIR AND VAPOR BARRIER

6" MTL STUD @ 16" OC WITH 5.5" UNFACED
MINERAL WOOL INSULATION
5/8" GWB SHEATHING
2X TREATED WOOD BLOCKING

CONT BACKER ROD AND SEALANT, BOTH SIDES

ALUM FRAMED STOREFRONT W/ THERMALLY BROKEN
FRAME. SEE WINDOW ELEVATIONS FOR GLAZING TYPE

4 5/8"

5/8" GWB, PAINTED

CONT CAULK N.4

3' - 8" AFF

1 
7/

16
"

3/4" SOLID SURFACE WINDOW SILL

3/4"

4 5/8"

ALUM FRAMED STOREFRONT WITH
THERMALLY BROKEN FRAME, COLOR TO
MATCH EXISTING

CONT CAULK

2X WOOD BLOCKING

CONT BACKER ROD AND SEALANT, BOTH
SIDES
BACK-WRAP TERMINATION

WRAP ROUGH WINDOW OPENING WITH
VAPOR BARRIER, COMPATIBLE WITH
EIFS SYSTEM

EIFS WALL SYSTEM, INSTALL PER
MANUFACTURER'S REQUIREMENTS

ALUM FRAMED STOREFRONT WITH THERMALLY
BROKEN FRAME, COLOR TO MATCH EXISTING

CONT CAULK

2X WOOD BLOCKING

CONT BACKER ROD AND SEALANT, BOTH
SIDES

3" INSULATED ALUM METAL WALL PANEL, DETAIL
PER MANUFACTURER'S REQUIREMENTS

VAPOR BARRIER

5/8" GWB, TYP

CONT CAULK

HOLLOW METAL FRAME

2X WOOD BLOCKING

FOR PARTITION TYPE SEE
FLOOR PLAN

CONT CAULK

2"
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TI
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FOR GLASS TYPE SEE
WINDOW ELEVATIONS

5/8" GWB, TYP

CONT CAULK

HOLLOW METAL FRAME

2X WOOD BLOCKING

FOR PARTITION TYPE SEE
FLOOR PLAN

CONT CAULK
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TH
AD

JU
ST

 F
O

R

LEAD EQUIVALENT GLASS

LEAD LINING IN FRAME

LEAD LINING BEHIND GWB

FLUID APPLIED AIR AND VAPOR BARRIER

6" MTL STUD BOX HEADER
2X TREATED WOOD BLOCKING
CONT BACKER ROD AND SEALANT, BOTH SIDES

ALUM FRAMED STOREFRONT W/ THERMALLY BROKEN
FRAME. SEE WINDOW ELEVATIONS FOR GLAZING TYPE

5/8" GWB, PAINTED

CONT CAULK

EXISTING 9" CONCRETE BEAM

1" RIGID INSULATION

WEEP HOLES AT 16" OC

EXISTING BRICK

3x3x1/4 ANGLE MOUNTED TO EXISTING CONCRETE BEAM

THRU WALL FLASHING WITH METAL DRIP EDGE

6" METAL STUD AT 16" OC WITH 6" UNFACED MINERAL WOOL INSULATION

THRU WALL FLASHING WITH METAL DRIP EDGE

WEEP HOLE AT 16" OC
4x3x1/4" STEEL ANGLE

CEILING AS SCHEDULED. SEE FINISH SCHEDULE

2 1/8"

12

PATCH PLASTER
AS REQUIRED

SOLID SURFACE

THRU WALL FLASHING
WITH METAL DRIP EDGE

CONT BACKER ROD AND
SEALANT, BOTH SIDES
ALUMINUM STOREFRONT
WITH 1" INSULATED GLAZING
TO MATCH EXISTING

12

EXISTING ROOFING SYSTEM

2X TREATED WOOD BLOCKING

CONT CAULK

EXISTING CONCRETE BEAM

SHIM

7 1/8"

1'
 - 

1 
5/

8"

1 1/8"

5"

6 1/16"

1"

12

H.6

1 1/8"

CONT CAULK
SHIM

2X TREATED BLOCKING

CONT BACKER ROD AND
SEALANT, BOTH SIDES

ALUMINUM STOREFRONT
WITH 1" INSULATED GLAZING
TO MATCH EXISTING

EXISTING BRICK

EXISTING CMU WALL
SYSTEM

5/8" GWB

J

12
SHIM

1 1/2" METAL STUD WITH 1
1/2" UNFACED MINERAL
WOOL INSULATION

DEMOLISH PORTION OF
EXISTING PRECAST
CONCRETE WRAP AS NEEDED
TO FIT WINDOW TYPE G

ALUMINUM
STOREFRONT WITH 1"
INSULATED GLAZING
TO MATCH EXISTING

CONT CAULK

1X TREATED WOOD BLOCKING

CONT BACKER ROD AND
SEALANT, BOTH SIDES

1 1/8"

EXISTING COLUMN
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Door and Window Elevations, Schedule,
Notes, and Details

jhtjht
A600

 3/8" = 1'-0"

DOOR TYPES

 3/8" = 1'-0"

FRAME TYPES HOLLOW METAL
 3/8" = 1'-0"

WINDOW TYPES

DOOR SCHEDULE - PHASE 1

NUMBER
DOOR FRAME FIRE

RATING HARDWARE REMARKSTYPE WIDTH HEIGHT THICKNESS TYPE HEAD JAMB SILL
2001 FDE 7' - 4" 7' - 0" 0' - 1 3/4" 2 HW-6B
2009 FDE 7' - 4" 7' - 0" 0' - 1 3/4" 2 1 1/2 HR WH-SH-3G
2010 FVDU 6' - 0" 7' - 0" 0' - 1 3/4" 3 - HW-10F
2011 FNV 3' - 8" 7' - 0" 0' - 1 3/4" 1 HW-4Q
2020 FVDU 6' - 0" 7' - 0" 0' - 1 3/4" 3 - HW-10F
2021 FNV 3' - 8" 7' - 0" 0' - 1 3/4" 1 HW-4Q
2030 FVDU 6' - 0" 7' - 0" 0' - 1 3/4" 3 - HW-10F
2031 FNV 3' - 8" 7' - 0" 0' - 1 3/4" 1 HW-4P
2032 FNV 3' - 8" 7' - 0" 0' - 1 3/4" 1 HW-4P
2033 FNV 3' - 8" 7' - 0" 0' - 1 3/4" 1 HW-4Q
2040 FVDU 6' - 0" 7' - 0" 0' - 1 3/4" 3 - HW-10H
2041 FNV 3' - 8" 7' - 0" 0' - 1 3/4" 1 HW-4Q1
2050 FNV 3' - 0" 7' - 0" 0' - 1 3/4" 1 - HW-4Q1
2052 FNV 3' - 0" 7' - 0" 0' - 1 3/4" 1 - HW-4P
2060A FD 6' - 0" 7' - 0" 0' - 1 3/4" 1 HW-10C
2060E FNV 3' - 0" 7' - 0" 0' - 1 3/4" 1 - HW-4Q1
2071 FNV 3' - 8" 7' - 0" 0' - 1 3/4" 1 HW-4P
2080 FNV 4' - 0" 7' - 0" 0' - 1 3/4" 1 - HW-4P

DOOR SCHEDULE - PHASE 2

NUMBER
DOOR FRAME FIRE

RATING HARDWARE REMARKSTYPE WIDTH HEIGHT THICKNESS TYPE HEAD JAMB SILL
2012 FDE 7' - 4" 7' - 0" 0' - 1 3/4" HW-6B
2081 FNV 3' - 8" 7' - 0" 0' - 1 3/4" HW-4P
2100 FD 7' - 4" 7' - 0" 0' - 1 3/4" HW-10C
2102 FNV 3' - 0" 7' - 0" 0' - 1 3/4" -
2120 FVDU 6' - 0" 7' - 0" 0' - 1 3/4" - HW-10F
2121 FNV 3' - 8" 7' - 0" 0' - 1 3/4" HW-4Q
2130 FNV 3' - 8" 7' - 0" 0' - 1 3/4" HW-SH-3D
2140 FNV 3' - 8" 7' - 0" 0' - 1 3/4" 3/4 HR HW-4P
2150 FVDU 6' - 0" 7' - 0" 0' - 1 3/4" - HW-10F
2180 FD 7' - 4" 7' - 0" 0' - 1 3/4" HW-10C
2181 FNV 3' - 8" 7' - 0" 0' - 1 3/4" HW-4Q

A600  1 1/2" = 1'-0"

1 HEAD DETAIL
A600  1 1/2" = 1'-0"

2 SILL DETAIL
A600  1 1/2" = 1'-0"

4 JAMB DETAIL

A600  3" = 1'-0"

5 JAMB DETAIL - HEAD AND SILL SIMILAR
A600  3" = 1'-0"

6
JAMB LEAD LINED DETAIL -
HEAD AND SILL SIMILAR

A600  1 1/2" = 1'-0"

7 HEAD DETAIL
A600  1 1/2" = 1'-0"

8 SILL DETAIL
A600  1 1/2" = 1'-0"

9 JAMB DETAIL
A600  1 1/2" = 1'-0"

10 JAMB DETAIL



FINISH REMARKS

GENERAL FINISH NOTES
• PROVIDE ONE-PIECE VINYL TRANSITION STRIP AT ALL FLOOR FINISH  TRANSITIONS. COLOR

SHALL MATCH ADJAENT RUBBER BASE.

• ALL FLOOR FINISH TRANSITIONS SHALL BE CONCEALED BY A CLOSED DOOR.

• ALL FINISHES LISTED ARE NEW UNLESS SPECIFIALLY NOTED AS EXISTING.

• WALL BASE SHALL BE RUBBER ROLL GOODS.

• WHERE PAINTED GWB ARE INDICATED, PAINTING INCLUDES ALL PREVIOUSLY PAINTED
SURFACES AND TRIM.

• HATCH PATTERNS ON FINISH PLANS ARE REPRESENTATIONAL ONLY TO DISTINGUISH COLOR
CHANGES, UNLESS OTHERWISE NOTED.

• ALL WALLS TO BE PAINTED PNT #1, EGGSHELL,  UNLESS OTHERWISE NOTED. SEE FINISH
COLORS FOR INFORMATION.

• ALL TRIM TO BE PAINTED PNT#2, SEMI-GLOSS, UNLESS OTHERWISE NOTED. SEE FINISH
COLORS FOR INFORMATION.

• ALL VINYL COMPOSITION TILE TO BE INSTALLED MONOLITHIC.

• ALL EPOXY BASE TO BE 6" HIGH UNLESS OTHERWISE NOTED

FINISH COLORS
FLOOR

CONC#1 SEALED CONCRETE

SV#1 GRAY
SV#2 GRAY

EPXY#1 WHITE WITH BLUE SPECKS
EPXY#2 DARK BLUE WITH VARIOUS SHADES OF BLUE

WALL AND CEILING

PNT#1 (FIELD) EXTRA WHITE
PNT#2 (TRIM) EIDER WHITE
PNT#3 (ACCENT) LIGHT BLUE
PNT#4 (EPOXY) WHITE

ACT#1 (WHITE) 24" X 24" TILE
CG#1 (GRAY) DRIFTWOOD
CG#2 (METAL) BRUSHED SILVER

RB#1 (GREY) METALLIC FINISH

WS#1 (GRAY)  DRIFTWOOD

BG#1 (METAL)  BRUSHED SILVER

CASEWORK

SS#1 (WHITE) WHITE WITH SPECS
SS#2 (GRAY) PLATINUM
PLAM#1 GREY WOOD GRAIN
PLAM#2 (HORIZONTAL) OFF WHITE LINEN

1. PROVIDE WAINSCOT (WS#1) ALL WALLS TO 48"

2. PROVIDE BUMPER GUARD (BG#1) AT 34" AFF PROVIDE WAINSCOT (WS#1) TO TERMINATE
AT CENTER OF BUMPER GUARD.  SEE FINISH COLORS FOR MORE INFORMATION.

3. PROVIDE ACCENT WALL PAINT PNT#3. SEE NEW WORK NOTE - ON A102.

4. PROVIDE 4" COVE BASE AND HEAT WELDED SEAMS. SEE DETAIL 1/610.

5. PROVIDE FLOOR PATTERN PLAN THIS ROOM.  SEE SHEET A620 FLOOR FINISH PLAN FOR
MORE INFORMATION.

6. CEILING HT. FOR THIS ROOM IN ITS ENTIRETY IS TAKEN FROM THE SURGERY FLOOR.

7. SEE SECTION 2/A500.

8. PHASE 1 - RIGHT OF COLUMN 16. PHASE 2 - LEFT OF COLUMN 16.

9. ALL TRIM AND WINDOWS FRAMES TO BE PAINTED WITH EPOXY PNT#4.

10. NO FINISH WORK ANTICIPATED THIS ROOM.

VINYL COVE CAP

WALL AS SCHEDULED

SHEET VINYL RESILIENT
FLOORING TURNED UP
TO FORM BASE

RUBBER FILLET STRIP

SHEET VINYL
RESILIENT FLOORING

FINISH FLOOR
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Finish Schedule, Notes, and Details

jasjht
A610

FINISH SCHEDULE - PHASE 1

NUMBER ROOM NAME
FLOOR BASE WALL CEILING

REMARKSMTL COLOR MTL COLOR MTL COLOR MTL COLOR HEIGHT
2000 RAMP SV SV#2 SV SV#2 PTD GWB /WS PNT#1, PNT#3 / WS#1 ACT / PTD GWB ACT#1 / PNT#1 VARIES 1,2,3,4,7
2001 SEMI-RESTRICTED CORRIDOR SV SV#2 SV SV#2 PTD GWB /WS PNT#1, PNT#3 / WS#1 ACT ACT#1 8' - 0" 1,2,3,4
2002 SEMI-RESTRICTED CORRIDOR SV SV#2 SV SV#2 PTD GWB /WS PNT#1, PNT#3 / WS#1 ACT ACT#1 8' - 0" 1,2,3,4
2003 SCRUB SV SV#2 SV SV#2 PTD GWB /WS PNT#1 / WS#1 ACT ACT#1 7' - 10" 1,2,4
2004 SCRUB SV SV#2 SV SV#2 PTD GWB /WS PNT#1 / WS#1 ACT ACT#1 7' - 10" 1,2,4
2005 SCRUB SV SV#2 SV SV#2 PTD GWB /WS PNT#1 / WS#1 ACT ACT#1 7' - 10" 1,2,4
2006 CORRIDOR SV SV#2 SV SV#2 PTD GWB /WS PNT#1, PNT#3 / WS#1 ACT ACT#1 8' - 0" 1,2,3,4
2007 RAMP SV SV#2 SV SV#2 PTD GWB /WS PNT#1, PNT#3 / WS#1 ACT / PTD GWB ACT#1 / PNT#1 VARIES 1,2,3,4
2009 SEMI-RESTRICTED CORRIDOR SV SV#2 SV SV#2 PTD GWB /WS PNT#1 / WS#1 ACT ACT#1 9' - 0" 1,2,4,8
2010 GENERAL OR EPXY/RES-3 EPXY#1,EPXY#2 EPXY EPXY#1 GWB W/RSC RES-W2 PNT#4 EPOXY PTD GWB PNT#1 10' - 0" 5,9
2016 SCRUB SV SV#2 SV SV#2 PTD GWB /WS PNT#1 / WS#1 ACT ACT#1 7' - 10" 1,4
2020 GENERAL OR EPXY/RES-3 EPXY#1,EPXY#2 EPXY/RES-3 EPXY#1 GWB W/RSC RES-W2 PNT#4 EPOXY PTD GWB PNT#1 10' - 0" 5,9
2030 CARDIAC OR EPXY/RES-3 EPXY#1,EPXY#2 EPXY/RES-3 EPXY#1 GWB W/RSC RES-W2 PNT#4 EPOXY PTD GWB PNT#1 10' - 0" 5,9
2031 HEART/LUNG MACHINE ROOM EPXY/RES-3 EPXY#1 EPXY/RES-3 EPXY#1 GWB W/RSC RES-W2 PNT#4 EPOXY PTD GWB PNT#1 9' - 0" 1,2,4,9
2040 HYBRID OR EPXY/RES-3 EPXY#1,EPXY#2 EPXY/RES-3 EPXY#1 GWB W/RSC RES-W2 PNT#4 ACT ACT#1 10' - 0" 5,9
2050 HYBRID CONTROL SV SV#2 SV SV#2 PTD GWB /WS PNT#1 / WS#1 ACT ACT#1 8' - 0" 1,2,4
2060 EQUIPMENT STORAGE SV SV#2 SV SV#2 PTD GWB /WS PNT#1 / WS#1 ACT ACT#1 9' - 0" 1,2,4
2070 ORTHO OR EPXY/RES-3 EPXY#1,EPXY#2 EPXY/RES-3 EPXY#1 GWB W/RSC RES-W2 PNT#4 EPOXY PTD GWB PNT#1 10' - 0" 5,9
2080 CLEAN CORE EPXY/RES-3 EPXY#1 EPXY/RES-3 EPXY#1 GWB W/RSC RES-W2 PNT#4 EPOXY PTD GWB PNT#1 8' - 0" 1,2,4,6,9
2090 ELEC CONC CONC#1 RB RB#1 PTD GWB PNT#1 / WS#1 EXPOSED - - 1,2,4

FINISH SCHEDULE - PHASE 2

NUMBER ROOM NAME
FLOOR BASE WALL CEILING

REMARKSMTL COLOR MTL COLOR MTL COLOR MTL COLOR HEIGHT
2008 CORRIDOR SV SV#2 SV SV#2 PTD GWB /WS PNT#1, PNT#3 / WS#1 ACT ACT#1 8' - 0" 1,2,3,4
2009 SEMI-RESTRICTED CORRIDOR SV SV#2 SV SV#2 PTD GWB /WS PNT#1, PNT#3 / WS#1 ACT ACT#1 8' - 0" 1,2,3,4,8
2011 SCRUB SV SV#2 SV SV#2 PTD GWB /WS PNT#1 / WS#1 ACT ACT#1 7' - 10" 1,2,4
2012 SEMI-RESTRICTED CORRIDOR SV SV#2 SV SV#2 PTD GWB /WS PNT#1, PNT#3 / WS#1 ACT ACT#1 8' - 0" 1,2,3,4
2013 SCRUB SV SV#2 SV SV#2 PTD GWB /WS PNT#1 / WS#1 ACT ACT#1 7' - 10" 1,2,4,9
2014 SEMI-RESTRICTED CORRIDOR SV SV#2 SV SV#2 PTD GWB /WS PNT#1 / WS#1 ACT ACT#1 8' - 0" 1,2,4,9
2015 SEMI-RESTRICTED CORRIDOR SV SV#2 SV SV#2 PTD GWB /WS PNT#1, PNT#3 / WS#1 ACT ACT#1 8' - 0" 1,2,3,4
2016 CORRIDOR SV SV#2 SV SV#2 PTD GWB /WS PNT#1 / WS#1 ACT ACT#1 8' - 0" 1,2,4
2081 CLEAN CORE EPXY/RES-3 EPXY#1 EPXY/RES-3 EPXY#1 GWB W/RSC RES-W2 PNT#1 EPOXY PTD GWB PNT#1 9' - 2" 1,2,3,4
2082 RAMP EPXY/RES-3 EPXY#1 EPXY/RES-3 - GWB W/RSC RES-W2 PNT#1 EPOXY PTD GWB PNT#1 VARIES 1,2,4
2100 STORAGE SV SV#2 SV SV#2 PTD GWB /WS PNT#1 / WS#1 ACT ACT#1 8' - 0" 1,2,4
2120 GENERAL OR EPXY/RES-3 EPXY#1,EPXY#2 EPXY/RES-3 EPXY#1 PTD GWB PNT#1 EPOXY PTD GWB PNT#1 9' - 0" 5,9
2130 ANESTHESIA WORK ROOM SV SV#2 SV SV#2 PTD GWB /WS PNT#1, PNT#3 / WS#1 ACT ACT#1 8' - 0" 1,2,,4
2140 STORAGE SV SV#2 SV SV#2 PTD GWB /WS PNT#1 / WS#1 ACT ACT#1 8' - 0" 1,2,4
2150 GENERAL OR EPXY/RES-3 EPXY#1,EPXY#2 EPXY/RES-3 EPXY#1 GWB W/RSC RES-W2 PNT#1 EPOXY PTD GWB PNT#1 9' - 0" 1,2,4,9
2160 HAC SV SV#1 SV SV#1 GWB W/RSC RES-W2 PNT#1 / WS#1 ACT ACT#1 8' - 0" 1,2,4
2170 SOILED SV SV#1 SV SV#1 PTD GWB /WS PNT#1 / WS#1 PTD GWB PNT#1 8' - 0" 1,2,4
2180 GAS STORAGE SV SV#2 SV SV#2 PTD GWB /WS PNT#1 / WS#1 ACT ACT#1 8' - 0" 1,2,4
B217 SHOWER ETR - ETR - ETR - PTD GWB PNT#1 8' - 0" 10
B217A MALE LOCKER ROOM ETR - ETR - ETR - ACT ACT#1 9' - 0" 10
B221A VESTIBULE ETR - ETR - ETR - ACT ACT#1 8' - 0" 10
S - 3 EXISTING STAIR ETR - ETR - ETR - ETR - - 10

A610  3" = 1'-0"

1 SHEET VINYL COVE BASE
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FINISH REMARKS

1. ACCENT PAINT [PNT#3] THIS WALL.  SEE FINISH COLOR ON A610 FOR MORE INFORMATION.

2.  CORNER GUARD THIS CORNER.  SEE NEW WORK NOTES FOR MORE DETAILS.
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Floor Finish Plan - Second Floor

rwjht
A620

 1/8" = 1'-0"

FINISH PLAN - SECOND FLOOR

ROOM LEGEND

WT NAME
2000 RAMP
2001 SEMI-RESTRICTED CORRIDOR
2002 SEMI-RESTRICTED CORRIDOR
2003 SCRUB
2004 SCRUB
2005 SCRUB
2006 CORRIDOR
2006 CORRIDOR
2007 RAMP
2007 RAMP
2008 CORRIDOR
2008 CORRIDOR
2009 SEMI-RESTRICTED CORRIDOR
2010 GENERAL OR
2011 SCRUB
2012 CORRIDOR
2013 SCRUB
2014 SEMI-RESTRICTED CORRIDOR
2015 CORRIDOR
2016 SCRUB
2020 GENERAL OR
2030 CARDIAC OR
2031 PUMP ROOM
2040 HYBRID OR
2050 HYBRID CONTROL
2060 EQUIPMENT STORAGE
2070 ORTHO OR
2080 CLEAN CORE
2081 CLEAN CORE
2082 RAMP
2090 ELECTRICAL CLOSET
2091 Room
2092 CLEAN CORE
2100 SERVICE
2120 GENERAL OR
2130 ANESTHESIA WORK ROOM
2140 STORAGE
2150 GENERAL OR
2160 EXISTING STOAGE
2170 SOILED
2171 SERVICE
2180 GAS STORAGE
S - 3 STAIR

***SEE FINISH SCHEDULE FOR ADDITIONAL FINISH INFORMATION***
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Interior Elevations

jht
A800

 3/8" = 1'-0"A102.1A

1 ELEVATION ROOM 2010
 3/8" = 1'-0"A102.1A

2 ELEVATION ROOM 2010
 3/8" = 1'-0"A102.1A

3 ELEVATION ROOM 2010

A800

4 ELEVATION ROOM 2010
 3/8" = 1'-0"A102.1A

5 ELEVATION ROOM 2020
 3/8" = 1'-0"A102.1A

6 ELEVATION ROOM 2020

 3/8" = 1'-0"A102.1A

7 ELEVATION ROOM 2020
 3/8" = 1'-0"A102.1A

8 ELEVATION ROOM 2020
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Interior Elevations

rwjht
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3 ELEVATION ROOM 2150

A803
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DRAWER CONSTRUCTION:
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1/4" PLYWOOD DRAWER DADO
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DOOR PULL(AS SPECIFIED)

3/4" PLYWOOD SHELF
(MELAMINE W/ MATCHING 3MM
EDGE BANDING)

1/4" PLYWOOD BACK PANEL
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BASE AS SCHEDULED

RECESSED SHELF STANDARDS
(ATTACH TO CABINET SIDES)

DRAWER PULL (AS SPECIFIED)

2' - 1"

FO
R

 C
AS

EW
O

R
K 

H
EI

G
H

T
SE

E 
C

AS
EW

O
R

K 
EL

EV
AT

IO
N

S
4"

4"

1/
4"

*

1/
4"

5 
3/

4"

1/
4"

1 
1/

2"

1'
 - 

0"
1'

 - 
5"

0"
5 

1/
2"

1 
1/

2"

U.O.N.
2' - 1" SOLID SURFACE COUNTERTOP

4" BACKSPLASH INTEGRAL
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BASE - SEE FINISH
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MATCHING  3MM EDGE BANDING)

UNDERMOUNT STAINLESS
STEEL SINK

REMOVABLE PANEL WITH (4) HAFELE
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CORNERS, LAMINATE ALL SIDES
(PROVIDE MATCHING 3MM EDGE
BANDING)

DRAWER CONSTRUCTION:
DOVETAIL OR DOWELED
CORNERS. 1/4" PLYWOOD
DRAWER DADO BOTTOM
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1/4" PLYWOOD BACK
PANEL (DADO INTO
CABINET BOTTOM
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FINISH FLOOR
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FACE OF WALL
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COUNTERTOP W/ INTREGAL SINK
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BACKSPLASH INTEGRAL
WITH TOP

FIRE TREATED WOOD BLOCKING

BASE - SEE FINISH
SCHEDULE FOR TYPE

WOOD CABINET FRAME (TYP.)

PLYWOOD CABINET ENCLOSURE
SIDES(GP-28)(PROVIDE
MATCHING  3MM EDGE BANDING)

REMOVABLE PANEL  LAMINATE
ALL SIDES(PROVIDE MATCHING
3MM EDGE BANDING)
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Casework Details
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1 DOCUMENTATION CENTER
 3/8" = 1'-0"A102.1A

2 DOCUMENTATION CENTER
 3/8" = 1'-0"A102.1A

3 DOCUMENTATION CENTER
 3/8" = 1'-0"A102.1A

4 ROOM 2031
 3/8" = 1'-0"A102.2

5 ROOM 2081
 3/8" = 1'-0"A102.2

6 ROOM 2130

 3/8" = 1'-0"A102.2

7 ROOM 2130-2
 3/8" = 1'-0"A102.2

8 ROOM 2170

PLAM#1

SS#1

 1" = 1'-0"A810

A SECTION
 1" = 1'-0"A810
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 1" = 1'-0"A810
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 1" = 1'-0"A810

D SECTION

REFER TO FINISH LEGEND
AND SCHEDULE ON SHEET
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1' - 2"
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 - 
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4' - 0"
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D

TY
P
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TY

P
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 - 
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CLEAN CORE
2081

M1B

M3B

M1B

M3

EXISTING STRUCUTRAL
CONCRETE COLUMN

SECOND FLOOR
12' - 10 5/8"

L Ls

SURGERY FLOOR
14' - 0 5/8"

R
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ER
S

2 
EQ

TYP
1' - 0"

TYP
1' - 0"

EXISTING TURNED UP
CONCRETE BEAM

1 1/2" FLOOR EXPANSION
JOINT AND PLATE

STAINLESS STEEL 1 1/2"
HANDRAIL AND 1" POSTS. POSTS
MOUNTED TO METAL STRINGER

TY
P

3'
 - 

0"
.

METAL PAN STAIRS WITH
CONCRETE TREADS

ADDITION CONCRETE SLAB ON
METAL DECK. SEE STRUCTURAL
FOR TYPICAL SUPPORT DETAILS

6"

1 1/2"2 1/2"

SECOND FLOOR
12' - 10 5/8"

14 15

SURGERY FLOOR
14' - 0 5/8"

13' - 11 1/2"6' - 7"

1/2:12
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13

STAINLESS STEEL
HANDRAIL 36" AFF. FLOOR
MOUNTED POSTS 4'-0" OC.

STAINLESS STEEL
HANDRAIL 36" AFF. WALL
MOUNTED BRACKETS
POSTS 4'-0" OC.

3 5/8" 18 GAUGE METAIL
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2 1/2" CONCRETE ON
1 1/2" METAL DECK

LINE OF GALVANIZED STEEL BEAM BELOW6'
 - 

5"
.
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 - 

0" DOWN DOWN

18

5 1/2"

16 TREADS AT 5 1/2" EA.
7' - 4" 1' - 9 1/4" 2' - 2 3/4" 1' - 0"
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A900

9

A900

N.4

4" GALVANIZED SQUARE TUBE SUPPORT
ANCHORED TO ROOF, WITH WELDED
CLOSURE CAP, FLASH TO ROOF WITH
SINGLE PLY ROOFING MEMBRANE SYSTEM
CAP AND SEALANT

GALVANIZED STEEL BEAM- SEE STRUCTURAL

SALVAGED STEEL SHIPS LADDER

3'
 - 

4 
1/

2"

2' - 6" 1' - 6"

18

2"

REMOVE AND REPLACE EXISTING
ROOFING SYSTEM AS NEEDED TO
INSTALL STL SUPPORTS. ROOFING
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EXISTING METAL DECK

EXISTING STRUCTURAL STEEL BEAM

EXISTING EXTERIOR CAVITY WALL
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 - 

10
 3

/4
"

4" GALVANIZED SQUARE TUBE SUPPORT
ANCHORED TO ROOF,
WITH WELDED CLOSURE
CAP, FLASH AND REPAIR
ROOF AS REQUIRED - REFER
TO MFR DETAILS TO MAINTAIN
ANY EXISTING WARRANTIES
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CLEAR
8' - 0"

WALL MOUNTED RAIL,
INSTALLED IN PHASE 2

HANDRAIL RETURNS BACK TO
WALL, BUT NOT ANCHORED

1 1/2" FLOOR
EXPANSION JOINT

ALL HANDRAIL ANCHORS
TO BE MOUNTED BEFORE
THE EXPANSION JOINT, TYP

14
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"
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TYP
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TY
P

1'
 - 
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3 EQ TREADS
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 - 

0"
3'

 - 
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6
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3' - 10 3/4" 2' - 2 3/4"

3'
 - 

0"

SURGERY FLOOR
14' - 0 5/8"

1/4" RESENOUS FLOORING

2 1/2" CONCRETE SLAB ON 1
1/2" METAL DECK

3 5/8" 18" GAUGE METAL
STUDS AT 16" OC

5/8" GWB

FLOOR MOUNT STAINLESS
STEEL BRACKET

1/2" METAL TRIM REVEAL

STAINLESS STEEL POST
AND HANDRAIL. HANDRAIL
MOUNT 36" AFF. POSTS
OCCUR EVERY 4'-0" OC

3 1/4"

1817.9

SURGERY ROOF
28' - 9 1/8"

3'
 - 
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1/
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3' - 10 3/4"
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 - 
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 - 
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2' - 2 3/4"
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IN

4 
EQ
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IS
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IS
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S

2"
 M

IN

TYPICAL STAINLESS STEEL SHIPS LADDER
SEE OTHER SHIPS LADDER SECTIONS ON
A900 FOR MORE INFORMATION

MECHANICAL PIPING. RUN ALONG COLUMN LINE 18.
MAINTAIN CLEARANCE BETWEEN STRUCTURAL STEEL
POST FOR STAIR. SEE MEP DRAWINGS FOR MORE
INFORMATION.

A300
2

SECOND FLOOR
12' - 10 5/8"

L Ls

SURGERY FLOOR
14' - 0 5/8"

6"

TYP
1' - 0"

2 
EQ

 R
IS

ER
S

TY
P

3'
 - 

0"

EXTEND ELEVATED CONCRETE
SLAB BEYOND EXPANSION JOINT

1 1/2" FLOOR EXPANSION
JOINT AND PLATE

STAINLESS STEEL 1 1/2"
HANDRAIL AND 1" POSTS. POSTS
MOUNTED TO METAL STRINGER

METAL PAN STAIRS WITH
CONCRETE TREADS

ADDITION CONCRETE SLAB ON
METAL DECK. SEE STRUCTURAL
FOR TYPICAL SUPPORT DETAILS
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Stair and Ramp Details

shjht
A900

A900  1/2" = 1'-0"

1 STAIR AND RAMP 2082

 1/2" = 1'-0"A900

3 SECTION

 1/2" = 1'-0"A900

4 SECTION

A900  1/2" = 1'-0"

8 SHIPS LADDER PLAN
A900  3/4" = 1'-0"

9 SHIPS LADDER SECTION DETAIL 1
A900  3/4" = 1'-0"

10 SHIPS LADDER SECTION DETAIL 2

A900  1/2" = 1'-0"

11 RAMP PLAN - ROOM 2007 PHASE 1

A900  1/2" = 1'-0"

12 SHIPS LADDER PLAN_02

A900  3" = 1'-0"

13 HANDRAIL AND POST DETAIL

A900  1/2" = 1'-0"

6 SHIPS LADDER 3

 1/2" = 1'-0"A900

2 STAIR SECTION_02


